ROAD MAINTENANCE

Tender for Construction of Manjack
Reinforced Concrete Retaining Walls and
Ancillary Concrete Works - Downstream

October 2015







Instructions to Tenderers

10.

The Montserrat General Conditions of Contract will be adopted for this contract.

Tenderers must complete the Form of Tender, Document Check List, Anti-collusion
statement and Bill of Quantities for the works. Failure to fully complete these
documents will lead to their bid becoming non-compliant and rejected.

The tenderer must submit a Tax Compliance Certificate from Inland Revenue
along with the bidding documents.

The tenderer will be deemed to have inspected the site and be familiar with the
environment and working conditions on the site.

All works undertaken will be the subject of taxation in accordance with the current
legislation.

The successful tenderer should submit details of their current insurance sufficient to
satisfy the requirements for insurance given in the Conditions of the Contract and the
Specification. The insurance shall jointly indemnify the Contractor and GOM in the
amount not less than EC$95,000.00. This will be requested before the signing of the
contract.

Tenders should be returned in a sealed envelope, no later than 2:00p.m on Thursday
19" November 2015. Tenders and all supporting documents should be enclosed in an
inner envelope duly sealed and bearing the words, “Tender for Construction of
Manjack Reinforced Concrete Retaining Walls and Ancillary Concrete Works -
Downstream” and addressed to The Chairperson, Departmental Tender Committee,
Ministry of Communications Works and Labour, Brades, Montserrat. The name of
the tenderer should also be placed on this inner envelope. The inner envelope should be
placed in a large outer envelope and addressed to The Chairperson, Departmental
Tender Committee, Ministry of Communications Works and Labour, Brades,
Montserrat. The name of the project should also be written on the outer envelope and
should read, “Tender for Construction of Manjack Reinforced Concrete Retaining
Walls and Ancillary Concrete Works - Downstream”. The outer envelope should bear
no identifiable mark of the tenderer. Tenders should not have any additional marks on
the envelope. Envelopes are to be taken to the top floor of the Ministry of
Communications Works & Labour building where the tenderer would place their tender in
the Tender Box and be given a receipt after this is completed. Late tenders will not be
considered.

Tenderers are to provide any document or information requested as part of the Tender
Evaluation.

All tenders will be arithmetically checked, any errors will be brought to the tenderers
attention. The rates supplied would be the basis for the arithmetic correction and would
the determining factor for any queries about the corrected price.

Tenderer are not allowed to submit alternative tenders.



11. The Employer is not bound to accept the lowest tenderer and has the right to accept and
reject any tender offers.

Description of the Works
e Construction of Headwalls and Wing walls
e Construction of Reinforced Concrete Beam
e Construction of Reinforced Concrete Slab

The contractor will be responsible for the supply of all machinery and water to site.



FORM OF TENDER

The Chairperson

Departmental Tender Committee

Ministry of Communications, Works and Labour
Brades

Montserrat

Dear Sir/Madam;

Re: Tender for Construction of Manjack Reinforced Concrete Retaining Walls and
Ancillary Concrete Works - Downstream

I/We the undersigned undertake to construct and complete the above Works in
accordance with the General Conditions of Contract, Specifications and Drawings for the
sum of:

EC$

If my/our tender is accepted, I/We undertake to commence the Works within
weeks from the date of receipt by me/us of the official order and complete the works
within weeks from the date of receipt by me/us of the official order.

I/We understand I/We shall not be reimbursed for any cost that may have been incurred

in compiling this tender. 1/We confirm this tender shall remain valid for a period of 90
days from the date of submission of this tender.



Ministry of Communications, Works and Labour

Tender Document Checklist

Project Title: Tender for Construction of Manjack Reinforced Concrete
Retaining Walls and Ancillary Concrete Works - Downstream
Date scheme advertised: Wednesday 28™ October 2015

Tender Deadline Date: Thursday 19™ November 2015
Tender Deadline Time: 2:00pm

Below are the following documents that should be provided for a contractor’s bid to be
valid. Bidders are asked to supply and tick off the following information. Failure to
provide any of the stated documents may result in the bid being considered non-
compliant and rejected.

The below documents should be presented with their bid to ensure that their bid is valid.

Signed Form of Tender Cl
Completed Bill of Quantities O
Tax Compliance Certificate O
Signed Anti-Collusion Statement O
Details of Contractor Experience. The contractor should provide details of O

at least two (2) previous contracts completed within the past 10 years
of a similar nature to the scope of works of this tender with a value of
a minimum $90,000 for material and labour and a minimum value of $30,000
for labour only.

Signed on behalf of Contractor Date



AGREEMENT

between

GOVERNMENT OF MONTSERRAT

and




This Agreement is made the ............. day of........ooo 2015 between the
GOVERNMENT OF MONTSERRAT having its headquarters at Government Headquarters, Brades,
Montserrat acting herein and represented by Mrs. Beverley Mendes, Permanent Secretary, Ministry of
Communications and Works (hereinafter referred to as “GOM”) of the one part and

. WhHOSE addreSS 1S ..ie it acting herein
and represented by ...................................... (hereinafter referred to as the “Contractor”) of the
other part.

The Employer is desirous that certain infrastructure works should be carried out in the Manjack Region
and has being accepted by the contractor for the sum of

(B ) are the amount to carry out the works accordrng to the schedule and other
documents WhICh comprised the contract document.

This Agreement shall take effect from the...................ooooii i, and subject to prior
termination as provided by this agreement shall continue for a period of .............. months.

In this Agreement:

a) “Agreement” means these General terms and Conditions in Schedule 1 together with
theSpecification drawings, Signed Form of Tender, Priced Bill of Quantities, Specifications,
Contract Drawings, tender circular, addenda in Schedule 4 and any document incorporated into this
agreement by reference;

b) “Contractor” includes the Contractor, and his/its employees;
c) “deliverables” includes specifications, drawings and any component element of the Works;

d) “Engineer” means a duly authorized representative of GOM who is also qualified and trained as
a Civil Engineer

e) “Works” means the works to be executed in accordance with this agreement as described in the
Specification drawings.

The Contractor is an independent contractor and shall not be considered in any respect as being an
employee of GOM.

The Contractor shall supply its Montserrat Social Security number and verify the accuracy of the
number as entered on all documentation connected with this agreement, and shall provide to GOM
evidence of good standing with and observance of the requirements of the Social Security Board.

The representative of GOM for the administration of this agreement is the Permanent Secretary,
Ministry of Communications and Works (hereinafter referred to as the Administrator). The
Administrator shall have final authority for acceptance of the Contractor’s performance, and if
satisfactory shall initiate the process for approval of payment to the Contractor. No payment shall be
made without such approval.

The Contractor shall provide the deliverables specified in column 1 of Schedule 2,within the timelines
set out in Column 2 of Schedule 2, in return for the fees set out in column 3 of Schedule 2,under the
terms and conditions outlined in Schedule 1.



IN WITNESS WHEREOF the parties hereto have executed this Agreement on the date herein first
mentioned.

BY BY

Beverley Mendes
Permanent Secretary, Ministry of
Communications and Works

WITNESS WITNESS




VI.

VII.

SCHEDULE 1
Terms and Conditions

GOM may at any time by a written notice modify the deliverables described in Schedule 2 and promptly upon
receipt of such modification the Contractor shall within 7 days either advise that the change will not affect its
costs or cause a delay in providing the deliverables, or furnish a breakdown of estimated changes in costs or delay
in the deliverables attributable thereto. Upon receipt of the breakdown by GOM any changes necessary to the
other terms and conditions of the agreement shall promptly be negotiated by the parties and incorporated in an
amendment to this contract. The Contractor’s failure to advise of any such changes or delays shall constitute
the Contractor’s consent to the modification without adjustment to the other terms and conditions of this
agreement.

As full consideration for the services performed by the CONTRACTOR under the terms of this agreement the
GOM will pay the fees as outlined in Schedule 2, payable against original invoices delivered to the GOM at its
headquarters by the CONTRACTOR, provided that GOM may give notice of its intention not to pay such fee
where:

a. The CONTRACTOR has failed to carry out services/provide the deliverables, or has defectively carried
out services/provided deliverables required by this Agreement to be carried out and has not remedied such
failure or defect within a reasonable time;

b. The CONTRACTOR, by act or omission has caused damage to personnel or property of the GOM or
any third party;

c. there is a breach of any other provision of this Agreement;

and upon giving such notice the GOM may withhold payment accordingly.

The GOM shall have the right, at its expense, to have a representative of the GOM inspect such records and
invoices of the CONTRACTOR as are necessary to verify the CONTRACTOR’s performance and all expenses
submitted pursuant to this Agreement and the CONTRACTOR shall make such records and invoices available
for inspection during normal business hours at the GOM Headquarters.

All records related to this Agreement at any time in the possession of the CONTRACTOR shall be retained for a
period of one (1) year after the termination of this Agreement. Records relating to any claim arising out of the
performance of this Agreement, or costs and expenses of this Agreement to which exception has been taken by
the GOM, shall be retained by the CONTRACTOR until the claim has been resolved.

The CONTRACTOR shall not remove any material, goods or equipment purchased by the GOM and furnished
to the CONTRACTOR to facilitate the performance of its obligations under this contract without the prior
written consent of the Administrator.

The CONTRACTOR shall not at any time during or after the term of this Agreement divulge or allow to be
divulged to any person any information which comes into its possession by virtue of its performance of this
Agreement, which relates to the business and affairs of the GOM except upon authorization by the GOM. The
CONTRACTOR shall not seek to acquire any such information outside of the performance of its/his duties under
this Agreement.

(a) The Contractor shall not assign or sub-contract any of its rights or duties under this Agreement without the
prior written consent of the GOM, such consent not to be unreasonably withheld.

(b) The Contractor retains full and complete responsibility for every aspect of the Works and deliverables
including any aspect which might be sub-contracted or assigned to another person under clause VII (a), including
the duty to ensure that any such part of the Works or deliverables are completed in a good and workmanlike
manner, with sound materials and in conformity in all respects with the drawings, elevations and specifications
and at all times and in every respectin compliance with the Building Codes of Montserrat and all the applicable
laws.



(c)The Contractor shall respond to any reasonable query from GOM regarding the quality and quantity of
materials procured by him/it for use in the Works and deliverables and shall provide GOM with satisfactory
evidence of his/its compliance with the agreed specifications periodically/monthly/quarterly during the
construction of the Works and within Sevendays of completion.

(d) The Contractor shall procure and supply all materials required and described in the priced Bill of Quantities,
specifications, tender circular, addenda and contract drawings and shall ensure that those materials are used in
construction of the Works and provision of the deliverables.

The Contractor agrees to undertake and complete construction of Manjack Reinforced Concrete
Retaining Walls and Ancillary Concrete Works — Downstream and all Works described in the
Specifications, drawings, the tender documents and all tender circulars and addenda.

VIIl. The Contractor and GOM agree that they will each have the respective obligations under this agreement as
outlined in Schedule3.

(@  The Contractor agrees to indemnify, and keep the GOM indemnified, from and against any and
all loss, damage, expense, liability, claim or proceedings (whether criminal or civil) suffered by GOM’s
agents, servants or third parties, including any legal fees and costs incurred, resulting from a breach of
this Agreement by the Contractor and/or arising in connection with the performance of this agreement
by the Contractor or arisingout of or in the course of or caused by the carrying out of the Works:

(i) inrespect of personal injury to or death of any person; or
(ii) in respect of any damage whatsoever to any property real or personal
due to any negligence, omission and default of the Contractor.

(b)  The Contractoragreesto indemnify GOMIin respect of claims from anyone suffering damage to
their equipment or property, or accidents suffered by their employees, agents or third parties, resulting
from the Contractor’s actions.

IX. The Contractor shall produce such evidence as GOM may reasonably require that the insurance’s referred to in
the form of tender have been taken out and are in forcefrom commencement of works until project completion.

X. The Contractor shall ensure that suitable systems for controlling traffic and pedestrian movements are discussed
with the Traffic Commissioner and implemented during its operations to minimize any delays to road users.
XI. (a)GOM will disburse each payment in respect of the deliverables only after receipt of certification issued by the
Engineer that:
(i) the respective phase of the Works or deliverable has been satisfactorily completed and complies
with the drawings and building code;

(if)the value of the work completed at that stage corresponds to or exceeds the sums previously
disbursed.

(b) GOM shall retain 5% of each payment up to a maximum of 3% of the contract sum and
releasethe accumulated total retention to the Contractorat the end of the warranty period
providedat all works and repairs have been executed to GOM’s satisfaction.

XIl.  The parties agree that a warranty period of 12 months is part of the agreement, during which time the
Contractor bears full responsibility for the execution of maintenanceof the works and any repair or correction
which becomes necessary due to the failure and incorrect performance of the Contractor.



XIV.The Contractor shall notify GOM in writing of his/its completion of theWorks. The Engineer shall certify the date
when in his opinion, the Works have reached practical completion. This date shall be the date of
commencement of the warranty period.

XV. The Contractor shall pay to GOM a penalty of 1% of the contract price a day, for every day the
completionof the Works is overdue.

XVI.The parties agree that a dispute relating to the agreement shall be determined by a Mediator. Any party may request
that a Mediator be appointed. The parties shall try to agree a single Mediator by whom the matter shall be
determined. The Mediator once appointed shall specify a reasonable time and date for submissions, and
information by each party. The parties shall cooperate with the Mediator and with such enquiries that he/she may
deem necessary. No confidential information supplied to the Mediator shall be disclosed to any third party. The
Mediator may set out his/her own procedure and be entitled to award financial damages or to order the
performance or prohibition of any act as he/she deems fit. In the event agreement cannot be reached clause 23
condition of contract shall apply.

XVII. a) The Contractor shall receive two complete originals of this agreement.
b) Subsequent to the commencement of the agreement, the Contractor shall
receive a copy of all additions to and amendments to the Specifications or

drawings.

XVIIl.a) If, before the date for practical completion, the Contractor shall make a default in
any one or more of the following respects:

(i) Without reasonable cause he/it wholly or substantially suspends the carrying out
of the Works, or

(i) Helit fails to proceed regularly or diligently with the Works, or

(iii) Hefit refuses or neglects to comply with a written notice/instruction given by the
Engineer and by such refusal or neglect the works are materially and adversely affected

The Engineer may give to the Contractor a notice specifying the default or
defaults.

(b) If the Contractor continues with the default for 14 days from the issue of the notice under the agreement GOM may
by a further notice to the Contractor terminate this agreement. Such termination shall take effect on the date of
receipt of such further notice.

(c) GOM shall not issue a notice of termination shall not be given unreasonably or vexatiously.

(d) The Engineer shall determine the amount due to the Contractor which shallinclude loss, damage or expenses
incurred by GOM as a direct consequence of the termination. A final payment certificate will be prepared by the
Engineer.

(e) If, before the date of practical completion, the carrying out of the whole or substantially the whole of the uncompleted
works is suspended by reason of one or more of the events stated below for a period of three months or more

(i) Force majeure, or
(i) The Engineer’s instruction

the Contractor or GOM may upon expiry of the period of thesuspension give notice to the other party that unless
suspension is terminated within 7days after the receipt of such notice, GOM shall pay to the Contractor the total
value of the Works properly executed at the date oftermination of this agreement, suchvalue ascertained in
accordance with the conditions as if the agreement had

not been terminated.



(F) A party shall notissue a notice of termination unreasonably or vexatiously.

XIX.  The Engineer may issue instructions on behalf of GOM, with regard to the postponement of any or all
theWorks to be executed under this contract.

XX.  The failure by either party to enforce at any time or for any period any one or more of the terms or conditions of
this Agreement shall not be a waiver of them or of the right at any time subsequently to enforce all terms and
conditions of this Agreement. No waiver of any default or non-performance by any party shall be considered a
waiver of any subsequent default or non-performance.

XXI.  This Agreement supersedes any prior Agreement between the parties whether written or oral relating to the
subject matter hereof, but without prejudice to any rights which have already accrued to either of the parties.

XXII.  This Agreement shall be governed by the laws of Montserrat in every particular and shall be deemed to be made
in Montserrat.

XXIII. (a) Both parties shall be released from their respective obligations in the event of national emergency, natural
disaster, war, prohibitive governmental regulation or if any other cause beyond the reasonable control of the
parties or either of them renders the performance of this Agreement impossible whereupon all money due under
this Agreement shall be paid immediately.

(b) A party that is delayed in meeting or that fails to perform its obligation under this agreement because of Force
Majeure shall have no liability to the other for such delay or failure to perform. Both parties shall use reasonable
endeavors to mitigate as far as possible, the effects of the Force Majeure event.

(c) If one party is prevented from or delayed in performing its obligations under this agreement as a result of
Force Majeure, the other party shall be released to the equivalent extent from its obligation in relation to that
particular Force Majeure event.

XXIV. The provisions relating to confidentiality, indemnities and limitation of liability shall survive any completion,
rescission, expiration or termination of this agreement. In addition, all rights and restrictions relating to any
perpetual licenses and all payment terms relating to any outstanding payments shall survive.

XXV. Any notice or other document required to be given under this agreement or any communication between the
parties with respect to any of the provisions of this Agreement shall be in writing and may be sent by electronic
mail to the correct email address, facsimile transmission to the correct number, post or hand delivery to the last
known business address of the party upon whom it is being served. Notice shall be deemed to have been effected
within 24 hours of the date of sending of the notice when sent by electronic mail or facsimile transmission, within
72 hours of the date of posting of the notice when sent by post and upon delivery when hand delivered.

(a)A notice shall be delivered as follows:
(i) if to GOM, to:

Beverley Mendes

Permanent Secretary

Ministry of Communications and Works
Brades
Montserrat
Fax: (664) 491-6659

Email: mcw@gov.ms

(i) if to the Contractor, to:



AdAress: ..o

(iii) In proving the giving of a notice it shall be sufficient to prove respectively that the notice was left at the
relevant party’s address or that the envelope containing the notice was properly addressed and dispatched or
dispatch of any electronic transmission used was confirmed.



SCHEDULE 2

The Contractor will provide the services/deliverables described in column 1 within the timelines indicated in
column 2 in return for the fees in column 3:

Services/Deliverables Timelines Fees

SCHEDULE 3

Obligations of each party under this agreement

Contractor’s obligations GOM’s obligations

SCHEDULE 4

List all documents making up the contract



Tender for Construction of Manjack Reinforced Concrete Retaining Walls and Ancillary Concrete Works - Downstream

Item

Description

Units

Quantity

Rate

Total

L00
1.01

1.02

1.03

2.00
2.01

3.00
3.01

4.00
4.01

4.02

4.04

5.00
5.01

5.03

Preliminaries
Contractor's mobilisation to commence the works.

The contractor shall also make provision to ensure the work area is kept
clean and remain safe to the general public after working hours. This include
making sure barricades are secured in position.

Include for adequate insurance to cover the works and employees for the
full duration.

Health and Safety

In accordance with the labour regulations the works shall be carried out in
a manner that is safe to all employees on site and to the general public.
Hence employees shall be attired with high visibility vest, hard hats and
enclosed footwear. Provision shall also be made for employees to wear
safety goggles where necessary.

Reinforced Concrete Retaining Wall

In compliance with drawing details provided on Sheet No. 02 and No.03
supply and place insitu concrete to comply with 22Nmm (3000psi) @ 28
days for the construction of the reinforced concrete retaining wall stem and
base. Include for all necessary formwork and shoring to complete these tasks.
Provision must be made to step foundation base of retaining and wing walls
at the outfall.

In compliance with drawing details provided on Sheet No.02 & 03, provide
labour to fabricate and place T20 (3/4") reinforcement for stem of retaining
and wing walls.

In compliance with drawing details provided on Sheet No.02 & 03, provide
labour to fabricate and place T12 (1/2") reinforcement for the retaining wall
stem and base.

Reinforced Concrete Slab

In compliance with drawing details provided on Sheet No.03 & 05, provide
labour for cutting and placing No. 66 BRC fabric to the outfall of reinforced
concrete slab. Include for placing the fabric in steps in accordance with drawing
details on sheet N0.02

In compliance with drawing details provided on Sheet No. 01 & No.04, supply and
place insitu concrete to comply with 2INmm (3000psi) @ 28 days for the
construction of the reinforced concrete slab. Provision shall be made for

stepping reinforced concrete slab at the outfall. Also include for the necessary
formwork and shoring to complete this task.

In compliance with drawing details provided on Sheet No.05, provide
labour to cut and place No. 66 BRC fabric for the reinforced concrete slab
inside the culvert.

In compliance with drawing details provided on Sheet No. 05, supply and
place insitu concrete to comply with 2LNmm (3000psi) @ 28 days for the
placement of in-situ concrete slab inside the culvert.

Reinforced Concrete Headwall

In compliance with drawing details provided on Sheet No.04 and No.05, supply
and place insitu concrete to comply with 22Nmm™ (3000psi) @ 28 days for the
construction of the reinforced concrete headwall. Include for all necessary
formwork and shoring.

In compliance with drawing details provided on Sheet No.04, provide labour
to fabricate and place T20 (3/4") reinforcement for the reinforced concrete
headwall.

In compliance with drawing details provided on Sheet No.04, provide labour
to fabricate and place T16 (5/8") reinforcement for the reinforced concrete
headwall.

In compliance with drawing details provided on Sheet No.04, provide labour to
fabricate and place T10 (3/8") reinforcement for the reinforced concrete headwall.

item

item

item

item

kg

kg

kg

kg

kg

75.00

2000.00

3000.00

60.00

10.00

45.00

12.00

3.00

97.00

30.00

55.00

Subtotal Carried Forward




Subtotal Brought Forward

6.00
6.01

6.02

7.00
7.01

7.03

8.00
8.01

Reinforced Concrete Tie Beam

In compliance with drawing details provided on Sheet No.04 and No.05, supply
and place insitu concrete to comply with 22Nmm™ (3000psi) @ 28 days for the
construction of the reinforced concrete tie beam; also cater for placing concrete
around bridge plate as shown on Sheet No.05 section C. Include for all necessary
formwork and shoring.

In compliance with drawing details provided on Sheet No.04, provide labour
to fabricate and place T20 (3/4") reinforcement for the reinforced concrete
headwall.

In compliance with drawing details provided on Sheet No.04, provide labour
to fabricate and place T16 (5/8") reinforcement for the reinforced concrete
headwall.

In compliance with drawing details provided on Sheet No.04, provide labour to
fabricate and place T10 (3/8") reinforcement for the reinforced concrete headwall.

Reinforced Concrete Ground Beam

In compliance with drawing details provided on Sheet No. 04, supply and
place insitu concrete to comply with 2LNmm (3000psi) @ 28 days for the
construction of the reinforced concrete beam. Also include for additional
concrete to seal bridge plate below beam in accordance with Sheet No.05.
Include for all necessary formwork and shoring.

In compliance with drawing details provided on Sheet No.04, provide the
labour to fabricate and place T20 (3/4") reinforcement for the reinforced
concrete ground beam.

In compliance with drawing details provided on Sheet No.04, provide the labour
to fabricate and place reinforcement for ground beam.

In compliance with drawing details provided on Sheet No.04, provide the labour
to fabricate and place T10 (3/8") reinforcement for the reinforced concrete
ground beam.

Reinforced Concrete Column

In compliance with drawing details provided on Sheet No. 04, supply and
place insitu concrete to comply with 2INmm? (3000psi) @ 28 days for the
construction of the reinforced concrete column. Include for all necessary
formwork and shoring.

In compliance with drawing details provided on Sheet No.04, provide the labour

to fabricate and place T20 (3/4") reinforcement for the reinforced concrete column.

In compliance with drawing details provided on Sheet No.04, provide the labour

to fabricate and place T16 (5/8") reinforcement for the reinforced concrete column.

In compliance with drawing details provided on Sheet No.04, provide the labour

to fabricate and place T10 (3/8") reinforcement for the reinforced concrete column.

NB: All payments shall be made base on measured work completed.
All steelwork shall be spliced at 40*d; where d is the diameter of rebar.

kg

kg

kg

kg

kg

kg

kg

kg

kg

4.00

97.00

30.00

55.00

4.00

70.00

40.00

55.00

3.00

275.00

105.00

60.00

Total to form of Tender




GOVERNMENT OF

MONTSERRAT

PUBLIC WORKS DEPARTMENT

GENERAL CONDITIONS

OF

CONTRACT



GENERAL CONDITIONS

1

Definitions

a)

9)

h)

The “Contract” means these General Conditions together with the
Specification, drawings and includes the contract agreement

The “Employer” means the Government of Montserrat

The “Engineer” means a duly authorized representative of the Employer
The “Contractor” means the company appointed to carry out the works
The “colony” means the colony of Montserrat

The “Site” means the lands and/or other places on under or through which
Works are to be carried out

The “Works” means the works to be executed in accordance with this
Contract as described in the Specification

The “language” of the Contract shall be English

The “Law” applicable to the Contract, shall be the Laws of Montserrat

Contract Document - Priority

1)
2)
3)
4)
5)

Contract Agreement

The Drawings

Specifications

Conditions of Contract

Any other document forming part of the Contract

Extent of Contract

The Contract comprises of the construction and completion of all Works
described in the Specifications, Drawings and Bill of Quantities and to supply all
necessary labor, plant and temporary works to complete the described works
together with such materials as are required by the Specifications.



4

(o]

Power to Vary or Omit

a)

b)

The Employer reserves the right to vary from time to time during the

progress of the works, the Specifications or Drawings and shall in writing,
notify the Contractor of such variation. If the instructions are given orally,

they shall, within two days be confirmed in writing by the Engineer, in the
event of any such variation involving an alteration in the cost, or in the

period required for completion an agreed revision of contract price and/or

time of completion may be made, any such alterations should be deemed

part of the Contract.

No variation, alteration or addition to the work indicated in the
Specification and/or Drawing shall be made unless the written instruction
of the employer has been obtained.

Assignment of Contract

1)

The Contractor shall remain responsible to the Employer for workmanship
and manner of workmanship defaults and neglects of any sub-contractor or
agent or workman employed by him.

Supply Materials

1) The Contractor shall within the agreed contract price, supply such
materials as required and detailed by the Specifications

Setting Out

1) The Contractor shall be responsible for setting out of the work.

Workmanship

The Contractor shall at all times carry out his works in accordance with
the laws of the Colony.

The Employer may from time to time during the course of the Contract

inspect any completed or part-completed work of the Contractor. If the Employer

is not satisfied with such work, he in writing, shall inform the Contractor

of his dissatisfaction.

Not withstanding any such progress inspection by the Employer the
Contractor shall at all times carry out the Contract in a workman-like
manner. On completion of the works, the Contractor shall satisfy the
Employer as to the quality and fitness of the work.



10

11

12

13

Removal of Debris

The Contractor shall remove all debris caused by their work from time to time as
it accumulates and shall leave the site clean on completion of the Contracted
Works.

Supervision of Works and Skilled Workmen

a) The Contractor shall provide all necessary superintendence during the
execution of the works.

b) The Contractor shall employ in and about the execution of the Works only
such persons who are carefully skilled and experienced in their several
trades.

C) The Supervising Officer may (but not unreasonably or vexatiously) issue
instructions requiring the exclusion from the Works of any person
employed thereon.

Contractor’s Plant

The Contractor shall provide at their own cost all tools, and other plant necessary
for the purpose of carrying out the specified Work in an organized and
expeditious manner.

Payment Fees

The Contractor shall be responsible for the payment of all fees necessary for the
completion of the Contract required by an Statutory Authority within or without
the Colony.

Safety

a) The Contractor is responsible for the safety of all persons employed by
him.

b) He shall in no way carry out any work that could be seen to endanger the

life of any of his employees or of any member of the general public,
including any other employee of the employer.



14

15

16

17

18

19

Injury to or death of a person

The Contractor shall be liable for and shall, indemnify the Employer against any
expense, liability, loss, claim or proceedings whatsoever arising under any statute
or at Common Law in respect of personal injury to or death of any person
whomsoever arising out of or in the course of or caused by the carrying out of the
Works.

Damage to Property

The Contractor shall be liable for and indemnify the Employer against any
expense, liability, loss, claim or proceedings in respect of any damage whatsoever
to any property real or personal insofar as such damage arises out of or in the
course of or by reason of the carrying out of the Works and is due to any
negligence, omission and default of the Contractor is responsible.

Evidence of Insurance

The Contractor shall produce such evidence as the Employer may reasonably
require that the insurance’s referred to herein have been taken out and are in force
at all material times.

Traffic Control

Due to the nature of the Works it will be the responsibility of the Contractor to
ensure that a system of traffic control is in operation, including no vehicular
access, if necessary.

Payment to the Contractor

Payment to the Contractor will be made after the issue of an Engineer’s certificate
based on the amount of work completed to date. A retention of 5% will be held
from the value of each certificate up to a maximum of 3% of the contract sum.
Such retention money will be released at the end of the warranty period provided
that all works and repairs have been executed to the satisfaction of the employer.

Warranty Period

A warranty period of 12 months is part of the Contract agreement, during which
time the Contractor bears the full responsibility for the execution of maintenance
of the works and any repair or correction which might become necessary due to
the failure and incorrect performance of the Contractor.
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Handing Over Completed Works

The Contractor shall notify the Employer in writing of his completion of the
contracted Works. Said work shall be subject to the satisfaction of the employer
and the statutory body having jurisdiction that all the works is completed and in
good order. The supervising Officer shall certify the date when in his opinion, the
works have reached practical completion. This date shall be the date of
commencement of the warranty period.

Failure to Meet Completion Date

Should the contractor fail to complete the contracted works within the agreed time
he shall be subject to a fine of 1% of the contract price a day, for every day the
completion is overdue.

Matters not Contained in the Contract

Any matter not explicitly provided for within this Contract shall be in the matter
of a separate agreement between the Employer and Contractor. Any such
agreement shall be part of his Contract.

Matter of Disagreement

If a dispute arises under this Contract, the parties agree that they would first
exhaust the provisions outlined in sections 46, 47 and 48 of the Public Finance
(Management and Accountability) Procurement Regulations 2012. If the parties
fail to come to an amicable resolution through the provisions outlined above, then
the dispute shall be settled with the help of a mutually agreed-upon mediator in
Montserrat. The parties shall share any costs and fees other than attorney fees
associated with the mediation equally.

Contracts Documents

a) The Contractor shall receive two complete copies of Contract Documents

b) Subsequent to the commencement of the Contract, the Contractor shall
receive a copy of all additions to and amendments to the Specifications or
drawings.

DETERMINATION OF THE CONTRACT
1) Default by the Contractor

If, before the date for practical completion, the Contractor shall make a default in
any one or more of the following respects:

a) Without reasonable cause he wholly or substantially suspends the carrying out



of the works, or
b) He fails to proceed regularly or diligently with the works, or

c) He refuses or neglects to comply with a written instruction given by the
Engineer and by such refusal or neglect the works are materially affected

The Engineer may give to the Contractor a notice specifying the default or
defaults.

If the Contractor continues with the default for 14 days from the issue of the
notice under the contract the Employer may by a further notice to the Contractor
determine the employment of the Contractor under this Contract. Such
determination shall take effect on the date of receipt of such further notice.

A notice of determination shall not be given unreasonably or vexatiously.

2) Consequences of determination under clause 25 .i.

The Engineer shall determine the amount due to the Contractor which shall
include loss, damage or expenses incurred by the Employer as a direct
consequence of the determination. A final payment certificate will be prepared
accordingly.

3) Determination by the Contractor or Employer

If, before the date of practical completion, the carrying out of the whole or
substantially the whole of the uncompleted works is suspended by reason of one
or more of the events stated below for a period of three months or more

a) Force majeure, or

b) The Engineers instruction

Then the Contractor or the Employer may upon expiry of the period of the
suspension gives notice to the other that unless suspension is terminated within 7
days after the receipt of such notice.

The Employer shall pay to the Contractor, the total value of the work properly
executed at the date of determination of the employment of the Contractor, such
value ascertained in accordance with the conditions as if the employment of the

Contractor had not been determined

A notice of determination shall not be given unreasonably or vexatiously.



26 SUSPENSION OF THE UNCOMPLETED WORKS

a) The Engineer may issue instructions in regard the postponement of any or all
the works to be executed under this contract.
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SECTION 1 — GENERAL ITEMS

1.1

1.2

1.3
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SITE SERVICES

Any arrangements that the Contractor enters into regarding the provision of electricity, water and
other services shall be the sole responsibility of the Contractor. The Contractor shall take all
reasonable care to ensure that water is not wasted. The Contractor shall be liable for all charges
arising from such arrangements

SITE POSSESSION

The contractor is responsible for obtaining permission to enter private lands.
PLANT HIRE

The contractor shall be responsible for payment of all plant hire charges from PWD or others for
plant the contractor uses on this project. The Employer shall not be responsible for delays or
costs attributable to the delivery, performance or workmanship of plant or equipment under hire
from PWD. The Contractor shall be responsible for the actions of any plant on hire and shall
provide adequate instruction and supervision of drivers, plant, and machines.

DISRUPTION

The Contractor is responsible for arranging the Works to minimise disruption to, local residents
and commercial activities in the vicinity of the site. Full and sufficient precautions to ensure the
safety of all traffic through and around the work site and of traffic that is diverted by the Works
shall be taken at all times, such measures to be approved by the PWD Engineer. Signs shall be
erected and maintained on the Site and at prescribed points on the approaches to the Site for the
direction and control of traffic. The sizes of all such signs and the lettering and wording thereon
shall be approved before erection. Construction and excavations shall be signed posted and,
during periods of darkness lighted.

In the event of the operation of single-way traffic becoming necessary on any particular length of
the Works or on the approaches to the Works, through traffic routes shall be maintained by
providing a width of at least 3m for single-way traffic. Manually “Stop/Go” signal shall be used and
be of an approved colour and type.

The Contractor is obliged to seek the approval of the Engineer before occupying any area of the
site for the storage of materials, plant or equipment or welfare facilities.

UTILITY COMPANY SERVICES

The Contractor shall be responsible for contacting the utility companies to arrange for location of
their plant at the site. The Contractor shall also notify the companies of any excavation in the
vicinity of their plant and give sufficient notice to allow them to attend on site if required.

The contractor shall locate all buried plant in the vicinity of any area of excavation and mark the
position clearly on site. The Contractor shall locate buried service within any area of excavation
by hand digging before mechanical excavation is used.

The Contractor shall be deemed to be in control of all plant hired to him and shall be responsible
for its actions. Should any utility company equipment be damaged by the Contractor or plant
hired to him, the Contractor shall be responsible for paying any charges or costs associated with
its repair. The Contractor shall also allow free and unhindered access to utility company
employees carrying out any such repair work.



1.6

1.7

INSURANCE

The Contractor is required to obtain contractors all risk insurance to cover at least public liability
and damage to property and persons. The Contractor shall be required to prove that he as such
insurance and that the sums insured are sufficient for the works in hand prior to commencement
of the works. The Contractor shall ensure that the insurance remains valid throughout the period
of the works and that any premiums due are paid. The Engineer may request proof of insurance

at any time during the works.

DRAWINGS

The following is a list of drawings that form part of the Contract:
¢ Reinforced Masonry Retaining Wall



SECTION 2 — EARTHWORKS
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GENERAL

This work shall comply with the General Conditions.

WORK INCLUDED

Any and all excavation, filling, backfill and grading required to accomplish work in this Section as
can be reasonably inferred from the drawings and as hereinafter specified.

If necessary, any loose shallow material, soft organic deposits or similar unsuitable material shall
be excavated prior to backfilling ditch to the required level.

Locate and mark all services in the vicinity of any excavation in consultation with the utility
company concerned. Where any utility is thought to cross an area of excavation it is to be located
by hand digging prior to the use of mechanical excavation.

Remove, protect, cap or otherwise dispose of, as approved by utility company or local authorities,
any utilities, sewers or any underground obstructions encountered.

All necessary shoring and bracing.

Provide and maintain all required pumping to keep excavation sufficiently dry until completion of
foundation work and backfilling.

SURVEYS

Bench marks, monuments and other reference marks shall be properly maintained and if
destroyed, accurately and properly replaced by the Contractor.

The Contractor will be responsible for all setting out. Relevant information will be available from
PWD on award of contract.

STRIPPING OF TOP SOIL

All suitable topsoil to be reused shall be stripped and stockpiled where directed within the limit
lines of the contract premises or as directed by the Engineer.

Top soil shall be spread or disposed of as directed or indicated by the Engineer and/or drawings.

EXCAVATION

General. This work shall consist of excavation, disposal or compaction of all materials not being
removed under some other item which is encountered within the limits of the Contract in
accordance with the specifications and in close conformity with the lines, grades, thickness and
cross-sections shown on the plans or established by the Engineer.

Unsuitable Material. Material that is unsuitable for the planned use shall be excavated and
disposed of as directed by the Engineer. The removal and disposal of such unsuitable material
will be paid for in the actual quantities removed to construct the works only if such removal is
required to carry out the works shown on the Plans or in the Specifications.



2.6

26.1

2.6.2

2.6.3

264

STRUCTURE EXCAVATION AND BACKFILL

General. Structure excavation shall consist of the removal of material for the construction of
foundations for bridges, retaining walls, head-walls, culverts, or other structures, and other
excavation designated on the Plans or in the Specifications as structure excavation.

Structure backfill shall consist of furnishing material, if necessary, and placing and compacting
backfill material around structures to the lines designated on the Plans.

Structure excavation and structure backfill shall include the furnishing of all materials and
equipment; the construction or installation of all cofferdams and other facilities which may be
necessary to perform the excavations and to place and compact the backfill; and the subsequent
removal of such facilities, except where they are required or permitted by the Plans or
Specifications to remain in place.

Inspection. Whenever any structure excavation is completed, the Contractor shall notify the
Engineer who will make an inspection of the foundation. No concrete or masonry shall be placed
until the foundation has been approved by the Engineer.

Structure Backfill Requirements. Structure backfill shall not be placed until the structure has
been inspected by the Engineer and approved for backfilling. No backfill material shall be
deposited against the back of concrete abutments or concrete retaining walls, until the concrete
has developed not less than the specified 28-day compressive strength. Backfill at the inside of
bridge wing-walls shall be placed before railing bases on the wing-walls are constructed.

Material used for structure backfill shall have a sand equivalent of not less than 20 and shall have
the following grading:

Sieve Percent
Size Passing
4" 100

No. 4 35-100
No. 30 | 20-100

Structure backfill shall be placed in 8-inch horizontal lifts and shall be mechanically compacted to
a minimum relative compaction of 90 percent.

Pervious Backfill. Pervious backfill material shall be placed behind bridge abutments, wing-
walls and retaining walls as shown on the Plans and in accordance with the following
requirements.

Pervious backfill material shall consist of gravel, crushed gravel, crushed rock, natural sands,
manufactured sand, or combinations thereof and shall conform to the following grading
requirements:

Sieve Percent

Size Passin
g

3/4" 100

3/8" 80-100

No. 100 | 0-8

No. 200 | 0-3




2.7

That portion of filter material passing a No. 4 sieve shall have a sand equivalent of not less than
60.

Sand and gravel sourced from beaches shall not be permitted unless it has been thoroughly
washed in clean water. Such sand and gravel shall be tested for the presence of salts before
placing.

All weep holes shall be backed with 2 cubic feet of course aggregate — with no more than 50% of
all faces fractioned — securely tied in a burlap sack and placed in such a manner that the
backing covers the weep holes and extends at least 12 inches above the bottom of the opening.
An 8-inch square section of 1/4-inch galvanized or aluminium screen having a minimum wire
diameter of 0.03 inches shall be firmly attached at the back of each weep hole before the material
is placed.

Pervious backfill material shall be placed in layers along with and by the same methods specified
for structure backfill. Pervious backfill material at any one location shall be approximately the
same grading, and, at locations where the material would otherwise be exposed to erosion, shall
be covered with at least a 1-foot layer of earthy material approved by the Engineer.

SHORING AND BRACING

Include all shoring and bracing necessary to retain earth banks, adjoining buildings and prevent
caving in or displacement of adjacent soil, improvements or buildings.



SECTION 3 — DRAINAGE

3.1

3.2

3.3

3.4

3.5

3.6

GENERAL

This Work refers to the Specification and Construction of curbs, slipper drains, U drains and
culverts.

CURBS

Shall be precast concrete units 5" wide 9" high and 30" in length and shall be laid in accordance
with the drawings with a 1/2" mortar joint between curbs. Curbs may either be laid on a mortar
bed on the kerb bedding or laid directly on to the concrete curb bedding before it has cured, curbs
are to be tapped down into the concrete bedding to achieve the correct levels. All curbs are to
have a curb backing placed behind the laid curb as shown on the drawings.

SLIPPER DRAIN

Concrete mixing and placing shall meet the requirements of that for concrete for structural works.
The size and layout shall be as shown on the drawings. The exposed face shall be troweled to a
smooth finish.

PERIMETER DRAIN

Concrete mixing and placing shall meet the requirements of that for concrete for structural works.
The size, layout and reinforcement shall be as shown on the drawings. The exposed faces shall
be troweled to a smooth finish.

CULVERT

The requirements for concrete and associated works shall be that for concrete for structural
works. The size, layout and reinforcement shall be as shown on the drawings. The exposed
faces shall be troweled to a smooth finish. The contractor shall ensure that all formwork inside
the culvert is removed before requesting approval of the completed works

CONCRETE HEADWALLS, PARAPETS AND SLABS

The concrete slabs and headwalls shown on the drawings shall be constructed according to the
requirements given for concrete for structural works in this Specification. The reinforcement for
the slabs, parapets and headwalls shall be as shown on the drawings. All exposed surfaces shall
be given a smooth trowelled finish.



4. CONCRETE FOR STRUCTURAL WORKS

4.1.General. Unless otherwise specified, headwalls, drains, culverts and other structural elements shall
be constructed of concrete prepared as prescribed below:

a. All concrete shall be to working strength of 3000 PSI in 28 days, shall have as a minimum
OPC content of 500 Ibs per cubic yard and a maximum free water/cement ratio of 0.5.

b. Cover to reinforcement shall be 1.5 inches. Reinforcement shall be deformed type 2
high yield steel reinforcing bars unless shown otherwise on the drawings.

C. All reinforced concrete shall be fully compacted by means of power-driven immersion
type vibrators. The concrete shall be vibrated until the section is a solid mass entirely
free of voids and cavities. Care should be taken to ensure excessive vibration does not
occur. Vibrators shall not be allowed to come into contact with the reinforcement,
shutter ties or shutter faces.

d. The shutters shall not be stripped until the concrete has cured sufficiently to not require
the support of the shutters. The concrete must not be loaded or stressed until it has
reached an adequate strength to prevent damage occurring. If the Contractor wishes to
strip shutters or load the concrete at an early age he must have concrete cubes tested to
show that sufficient strength has been attained.

e. Construction joints at positions where no contraction or expansion joint is to be
constructed shall have the full area of reinforcement continuing across the joint. The
surface of the joint shall be scabbled to remove surface laitance prior to casting the
adjacent section.

4.2.Forms and Headers

4.2.1.General. The formwork must be sufficiently rigid and tight to prevent loss of grout or mortar
from the concrete at all stages and for the appropriate method of placing and compacting
the concrete. Formwork (including supports) shall be sufficiently rigid to maintain the forms
in their correct position and to correct shape and profile so that the final concrete structure
is within specification. All formwork shall have its surface scraped smooth and clean
before re-use. Any damage to formwork shall be repaired before re-use.

4.2.2.Formwork shall be either wood or metal. They shall be set plumb and true to line to the
profiles shown on the drawings. They shall be oiled immediately prior to the placing of the
concrete and shall remain in place until the concrete has reached sufficient strength as
described in section d above. Formwork must be removed before the work will be
accepted.

4.3. Materials for Reinforced Concrete

4.3.1.Cement - Cement shall be Ordinary Portland Cement from a reputable supplier. All cement
is to be stored in dry conditions. Any bag opened shall be completely used on the same
day or discarded. Any bag found to have become damp or where the cement has partly
hardened shall be discarded and not used in the works.

4.3.2.Admixtures - Admixtures shall not be used in concrete without the express consent of the
P.W.D. Engineer.

4.3.3.Aggregate

4.3.3.1. Coarse aggregate shall be clean hard gravel or crushed rock with no deleterious
properties. Before the use of aggregate from any source the Contractor shall obtain
the P.W.D. Engineers approval of that source, if the Contractor intends to change the
source during the works fresh approval of the new source shall be sought. Where



required by the Engineer samples of the proposed aggregate shall be tested to ensure
that it has satisfactory properties for the proposed use.

4.3.3.2. Fine aggregate shall be sand or crushed rock fines with no deleterious
properties, the requirements for testing and approval shall be as noted for coarse
aggregate.

4.3.3.3. Aggregate extracted for sea beaches shall not be used unless it has been
throughly washed in clean water and tested to show no salt remains.

4.3.4.Reinforcement

4.3.4.1. Reinforcing bar or mesh is to be from a reputable supplier and quality certificates
shall be supplied when requested by the P.W.D. Engineer.

4.3.4.2. Reinforcement is to be fixed in the positions shown on the drawings.
Reinforcement is to be firmly tied to prevent movement when concrete is placed.
Purpose made cover blocks and spacers shall be used as required.

4.3.4.3. No steel element, reinforcing steel or tie wire shall intrude into the specified cover
of the section.

4.3.4.4. All reinforcement is to have adequate lap where bars join and adequate
anchorage into concrete at the free ends of bars, all as shown on the drawings.
Consult with the P.W.D. Engineer in the event of any doubt as to the structural
requirements.

4.3.4.5. The contractor shall give the P.W.D. Engineer at least 24 hours notice before
casting any element to allow for inspection of the fixed reinforcement and shutters.

4.4. Formwork

4.4.1.Formwork shall be set up to give a smooth surface with no visible joins between sheets and
no significant marking of the concrete surface with imperfections in the formwork.
Formwork oil shall be selected to avoid any staining or marking of exposed surfaces.

4.5. Mixing

4.5.1.Concrete shall be mixed by purpose-made, power-driven concrete mixers. Hand-mixing of
concrete will not be permitted.

4.5.2.Each batch shall be mixed until the concrete is uniform in colour and consistency and for
not less than three (3) minutes, which shall be measured from the time when all the solid
material is in the mixing drum. All the mixing water shall have been introduced before 25
percent of the mixing period has elapsed. No further water shall be added to the mix once it
has left the mixer. Any concrete which has become partly set or too stiff to compact
properly shall be discarded.

4.5.3.Volume batching shall be done in purpose-made boxes or by calibrated concrete mixers or
with carrying handles which shall be carefully supervised to ensure that the boxes are
struck level each time. Water must be measured by volume.

4.5.4.The mixer and associated batching and placing equipment shall be thoroughly cleaned out
at the end of each day’s work.

4.5.5.The concrete shall be transported from the mixer to the position of placing quickly and in
such a way that segregation does not occur. The time between mixing and placing shall not
exceed 10 minutes.



4.5.6.Where requested by the P.W.D. Engineer, the Contractor shall cast concrete test cubes in
British Standard cube test moulds using the methods specified in the British Standard. The
Engineer can supply copies of the cube making instructions if requested. The Contractor
shall be responsible for ensuring that the moulds are available on site when required. The
Contractor shall be responsible for ensuring that the cubes are stored in an environment
similar to the environment of the structure. The Contractor shall permanently label each
cube and keep records indicating where within the structure the concrete represented by
the cubes was placed. The Engineer will be responsible for testing of cubes.

4.6. Placing Concrete

4.6.1.Before any concrete is placed, an inspection shall be made to ensure that no dirt, shavings,
loose stones, etc. have been allowed to remain in or about the formwork. Formwork and
reinforcement shall also be well watered immediately prior to placing the new concrete, but
standing water in the base of the shutter will not be permitted.

4.6.2.Immediately after being mixed, the concrete shall be deposited in the shutter to an even
depth across the entire width of the section. The production and placing of concrete shall
be a continuous operation until the position of agreed construction joints is reached.

4.6.3.Concrete shall be placed gently in position to avoid segregation and not allowed to fall
freely from a height greater than six (6) feet.

4.6.4.Great care shall be taken to ensure that reinforcement and embedded structural steel is not
displaced during concreting or disturbed after the initial set has taken place

4.6.5.The concrete shall be compacted using a powered vibrating poker until the material is
satisfactorily compacted and the release of air bubbles has ceased.

4.6.6.At the end of each day’s run, or at any time when operations are stopped for a period of
more than 20 minutes, a rigid transverse stop end shall be placed at any vertical
construction joint formed. All construction joints either horizontal or vertical shall be
scabbled to remove any surface laitance before adjacent concrete is cast.

4.6.7.Hand mixing of concrete for structures will not be permitted.

4.6.8. Finishing

4.6.8.1. Unformed surfaces shall be finished to a smooth trowelled finish worked to give a
dense, blemish free surface with no trowel marks.

4.6.8.2. Application of mortars or screeds to concrete surfaces to fill blow holes or other
surface blemishes will only be permitted with the express consent of the P.W.D.
Engineer.

4.6.8.3. All Exposed corners of headwalls, U drains and other concrete elements shall
have the corners chamfered with a 1" x 1" (25mm x 25mm) chamfer.

4.6.9.Curing

Immediately after the finishing operations have been completed and as soon as marring of

the concrete will not occur, the entire surface of the newly placed concrete shall be covered
and cured. Curing may be accomplished by flooding or by polythene sheeting in close
contact.



EVALUATION OF TENDER
luation Criteri

The following evaluation criteria will be used to evaluate tenders received in response to
this Invitation to Tender. Tenders must achieve a minimum score of 65% to be
considered for award of contract.

Criteria Description Weight (%)
Price 60
Technical Compliance & Tenderer’s Experience 40

Tenderers that fail to meet the above qualifying score will be rejected and not considered for
award of contract.

Price (60%)

Tenderers must complete the Form of Tender and the Bill of Quantities and return them with
their tender submission. The tendered price is a significant factor and the Government of
Montserrat will seek to ensure that the works are undertaken at the most economically
advantageous price. However, there are other factors which comprise the criterion and these
will be considered proportionately. Government of Montserrat is not bound to accept the
lowest or any tender. The percentage for this criterion will be calculated proportionately in
comparison to other price submissions from tenders.

Technical mplian Experien 409%

Adherence to technical specification is paramount. Prospective tenderers need to provide
details of at least 2 previous contracts completed within the past 10 years of a similar
nature to the scope of works of this tender with a value of a minimum $90,000 for material
and labour and a minimum value of $30,000 for labour only. These details should include
but are not limited to the following; the entity or person for which the work was
completed, contact information for the entity or person, the value of the works, the
location of the works. In addition the prospective tenders can submit award letters for
works in lieu of the above mentioned information. The percentage for this criterion will be
calculated proportionately in comparison to other submissions from tenders.

Start Date or
Date of
Award

Description of Works

Name of Client

Price of
Contract

Date
Completed




GOVERNMENT OF MONTSERRAT
TENDER SUBMISSION ANTI-COLLUSION CERTIFICATE

I/WE CERTIFY THAT THIS TENDER IS MADE IN GOOD FAITH, AND THAT WE HAVE NOT FIXED OR ADJUSTED THE
AMOUNT OF THE TENDER BY OR UNDER OR IN ACCORDANCE WITH ANY AGREEMENT OR ARRANGEMENT WITH ANY
OTHER PERSON. |/WE ALSO CERTIFY THAT WE HAVE NOT AND |/WE UNDERTAKE THAT WE WILL NOT BEFORE THE
AWARD OF ANY CONTRACT FOR THE WORK:

DISCLOSE THE TENDER PRICE OR ANY OTHER FIGURES OR OTHER INFORMATION IN CONNECTION WITH THE TENDER
TO ANY OTHER PARTY (INCLUDING ANY OTHER COMPANY OR PART OF A COMPANY FORMING PART OF A GROUP OF
COMPANIES OF WHICH | AM/WE ARE A PART OF) NOR TO ANY SUB-CONTRACTOR (WHETHER NOMINATED OR
DOMESTIC) NOR SUPPLIER (WHETHER NOMINATED OR DOMESTIC) OR ANY OTHER PERSON TO WHOM SUCH
DISCLOSURE COULD HAVE THE EFFECT OF PREVENTING OR RESTRICTING FULL COMPETITION IN THIS TENDERING
EXERCISE

ENTER INTO ANY AGREEMENT OR ARRANGEMENT WITH ANY PERSON THAT THEY SHALL REFRAIN FROM TENDERING,
THAT THEY SHALL WITHDRAW ANY TENDER ONCE OFFERED OR VARY THE AMOUNT OF ANY TENDER TO BE
SUBMITTED OR OTHERWISE COLLUDE WITH ANY PERSON WITH THE INTENT OF PREVENTING OR RESTRICTING FULL
COMPETITION

PAY, GIVE OR OFFER PAY OR GIVE ANY SUM OF MONEY OR OTHER VALUABLE CONSIDERATION DIRECTLY OR
INDIRECTLY TO ANY PERSON FOR DOING OR HAVING DONE OR CAUSING OR HAVING CAUSED TO BE DONE IN
RELATION TO ANOTHER TENDER OR PROPOSED TENDER FOR THE WORK ANY ACT OR THING OF THE SORT
DESCRIBED AT 1), 1) OR Ill) ABOVE.

I/WE FURTHER DECLARE THAT |/WE HAVE NO KNOWLEDGE EITHER OF ANY SUM QUOTED OR OF ANY OTHER
PARTICULARS OF ANY OTHER TENDER FOR THIS CONTRACT BY ANY OTHER PARTY.

I/WE FURTHER CERTIFY THAT THE PRINCIPLES DESCRIBED ABOVE HAVE BEEN, OR WILL BE, BROUGHT TO THE
ATTENTION OF ALL SUB-CONTRACTORS, SUPPLIERS AND ASSOCIATED COMPANIES PROVIDING SERVICES OR
MATERIALS CONNECTED WITH THE TENDER AND ANY CONTRACT ENTERED INTO WITH SUCH SUB-CONTRACTORS,
SUPPLIERS OR ASSOCIATED COMPANIES WILL BE MADE ON THE BASIS OF COMPLIANCE WITH THE ABOVE
PRINCIPLES BY ALL PARTIES.

I/WE ACKNOWLEDGE THAT ANY BREACH OF THE FOREGOING PROVISIONS SHALL LEAD AUTOMATICALLY TO THIS
TENDER BEING DISQUALIFIED AND MAY LEAD TO CRIMINAL OR CIVIL PROCEEDINGS.THE GOVERNMENT OF
MONTSERRAT SHALL TREAT ANY TENDER RECEIVED IN CONFIDENCE BUT RESERVES THE RIGHT TO MAKE THE SAME
AVAILABLE TO ANY OTHER FUNDING ORGANISATION OR STATUTORY REGULATORY AUTHORITY EITHER HAVING
JURISDICTION OVER THE WORKS OR WHO MAY NOW OR AT ANY TIME IN THE FUTURE HAVE STATUTORY POWER TO
REQUIRE DISCLOSURE OF THIS TENDER.

IN THIS CERTIFICATE, THE WORD ‘PERSON’ INCLUDES ANY PERSONS AND ANY BODY OR ASSOCIATION,
INCORPORATED OR UNINCORPORATED; ANY AGREEMENT OR ARRANGEMENT INCLUDES ANY TRANSACTIONS,
FORMAL OR INFORMAL AND WHETHER LEGALLY BINDING OR NOT; AND ‘THE WORK' MEANS THE WORK IN RELATION
TO WHICH THIS TENDER IS MADE.

DULY AUTHORISED TO SIGN TENDERS AND ACKNOWLEDGE THE CONTENTS OF THE ANTI-COLLUSION CERTIFICATE
FOR AND ON BEHALF OF:
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