
 

 

 

 
 

ROAD MAINTENANCE  

 

 

 

 

 

 

 

 

 

Tender for Construction of Reinforced Concrete 

Road in Judy Piece 

 

 
 
 
 

  
 
 
 

 

 

 

 

 

 

 

 

 

Section Two October 2017 



IIIIITISTRY OF COMMUITICATIOITS" tvORI(s &
LABOUB

P O BOX :144, BnATDES, I,IONTSDAnAT, lv I
9 Tol: (664) 4$^1.2521/252D O Fax' (664) 491.6659 O E.moit: rncw@gov.ms

October 12th,2017

Dear Sir/Madam,

Re: Tender for Construction of Reinforced Concrete Road in Judy Piece - Section Two

You are invited to submit a tender for the above captioned project. lncluded are the tender
documents consisting of:

1. lnstruction to Tenderers
2. Document Check List
3. Form ofTender
4. Form of Agreement
5. Bill of Quantities
6. General Conditions of Contract
7. Anti-Collusion Statement
8. Evaluation Criteria
9. Post Contract Evaluation

Please return a complete document of the priced and signed Form of Tender, Bill of Quantities,
Completed Document Check List, signed anti-collusion statement and a copy of your tax
compliance certificate (if locally based). These should be placed in an inner envelope and
addressed to The Chairperson, Departmental Tender Committee, Ministry of
Communications, Works & Labour, Brades, MSR1110, Montserrat. The name of the project
should also be written on this inner envelope and should read, "Tender for Construction of
Reinforced Concrete Road in Judy Piece - Section 2". fhqname of the tenderer should also
be written on the inner envelope.
This envelope should be placed into an outer envelope addressed to The Chairperson,
Departmenta! Tender Committee, Ministry of Communications, Works & Labour, Brades,
MSR1110, Montserrat. The name of the project should also be written on this outer envelope
and should read, "Tender for Construction of Reinforced Goncrete Road in Judy Piece -
Section 2". The outer envelope should bear no identification of the tenderer. Tenders are to be
received no later than 2:00p.m on Monday 6th November 2017. Please ensure that no additional
marks are placed on the outer envelope.
Envelopes are to be taken to the top floor of the Ministry of Communications Works & Labour
building where the tenderer would place their tender in the Tender Box and be given a receipt after
this is completed.

A site visit will be arranged for 10:00 am on Thursdav 26th October 2017 near the residence of Mr.
Joseph lrish in Judy Piece where any questions relating to the works can be answered. Any queries
relating to the tender or works included should be made in writing to the Director, Public Works
Department.

Yours faithfully,

Mendes
The
De Tender Committee
Min of Communications, Works and Labour



Instructions to Tenderers 
 
1. The Montserrat General Conditions of Contract will be adopted for this contract. 

 
2. Tenderers must complete the Form of Tender, Document Check List, Anti-collusion 

statement and Bill of Quantities for the works. Failure to fully complete these 
documents will lead to their bid becoming non-compliant and rejected.  
 

3. The tenderer must submit a Tax Compliance Certificate from Inland Revenue 
along with the bidding documents.  In the case of a sole trader, the tax compliance 
certificate should be issued in that individual’s name. However, where the sole 
trader is trading using a business name, the tax compliance certificate should be 
issued in the business name. In the case of a company, the tax compliance 
certificate should be issued in the name of the Company”. It is therefore 
incumbent on the bidder to ensure that the tax compliance certificate is issued in 
the correct name. Diligent checks will be made with the Inland Revenue 
Department and the Financial Services Commission to verify the accuracy of 
certificates.  Tenders received with improper tax compliance certificates would be 
rejected. 

 
4. The tenderer will be deemed to have inspected the site and be familiar with the 

environment and working conditions on the site. 
 
5. All works undertaken will be the subject of taxation in accordance with the current 

legislation. 
 

6. The successful tenderer should submit details of their current insurance sufficient to 
satisfy the requirements for insurance given in the Conditions of the Contract and the 
Specification. The insurance shall jointly indemnify the Contractor and in the amount that 
is the greater of either EC$35,000.00 or the Submitted Price.  This will be requested 
before the signing of the contract. 

 
7. Tenders should be returned in a sealed envelope, no later than 2:00p.m. on Monday 

November 6th 2017. Tenders and all supporting documents should be enclosed in an 
inner envelope duly sealed and bearing the words, “Tender for Construction of 
Reinforced Concrete Road in Judy Piece – Section Two” and addressed to The 
Chairperson, Departmental Tender Committee, Ministry of Communications Works 
and Labour, Brades, Montserrat.  The name of the tenderer should also be placed on 
this inner envelope. The inner envelope should be placed in a large outer envelope and 
addressed to The Chairperson, Departmental Tender Committee, Ministry of 
Communications Works and Labour, Brades, Montserrat.  The name of the project 
should also be written on the outer envelope and should read, “Tender for 
Construction of Reinforced Concrete Road in Judy Piece – Section Two”. The 
outer envelope should bear no identifiable mark of the tenderer. Tenders should not 
have any additional marks on the envelope.  Envelopes are to be taken to the top floor of 
the Ministry of Communications Works & Labour building where the tenderer would 
place their tender in the Tender Box and be given a receipt after this is completed.  Late 
tenders will not be considered.  
 

8. Tenderers are to provide all document or information requested as part of the Tender 
Evaluation. 



9. All tenders will be arithmetically checked; any errors will be brought to the tenderers 
attention. The rates supplied would be the basis for the arithmetic correction and would 
be the determining factor for any queries about the corrected price. 
 

10. Tenderers are not allowed to submit alternative tenders. 
 

11. The Employer is not bound to accept the lowest tenderer and has the right to accept and 
reject any tender offers.   

 
Description of the Works 

 Construct reinforced Concrete Road Pavement  



Ministry of Communications, Works and Labour  

Tender Document Checklist 

 

Project Title: Tender for Construction of Reinforced Concrete Road in Judy Piece 

Section Two 

Date scheme advertised: Thursday 12th October 2017 

Tender Deadline Date: Monday 6th November 2017 

Tender Deadline Time:  2:00pm 

 

Below are the following documents that should be provided for a contractor’s bid to be 

valid.  Bidders are asked to supply and tick off the following information.  Failure to 

provide any of the stated documents will result in the bid being considered non-compliant 

and rejected.   

 

The below documents should be presented with their bid to ensure that their bid is valid. 

 

Signed Form of Tender (Including time for completion and notice period)  

 

Completed Bill of Quantities    

 

Tax Compliance Certificate  

 

Signed Anti-Collusion Statement  

 

Details of Contractor Experience  

 

 

 

.........................................     ………………………… 

Signed on behalf of Contractor     Date  

 

 



FORM OF TENDER 
 
 
The Chairperson 

Departmental Tender Committee 
Ministry of Communications, Works and Labour 
Brades 
Montserrat 
 
Dear Sir/Madam; 
 
Re: Tender for Construction of Reinforced Concrete Road in Judy Piece – Section 
Two 
 
I/We the undersigned undertake to construct and complete the above Works in 
accordance with the General Conditions of Contract, Specifications and Drawings for the 
sum of: 
EC$ 
……………………………………………………………………………………………… 
(words)……………………………………………………………………………..………………
………………………………………………………………………………………………………
……………………………………………………………………………… 

 

If my/our tender is accepted, I/We undertake to commence the Works within ____ days 

from the date of receipt by me/us of the official order and complete the works within 

____ days from the date of receipt by me/us of the official order. 

 
I/We understand I/We shall not be reimbursed for any cost that may have been incurred 
in compiling this tender.  I/We confirm this tender shall remain valid for a period of 90 
days from the date of submission of this tender. 
 
Name………………………………………………………………………………………. 
 
Signed……………………………………………………………………………………… 
 
Name of firm (If Applicable) …………………………………………………………….. 
 
Address…………………………………………………………………………………….. 
 
……………………………………………………………………………………………… 
 
Tel. nr………………………………………………………………………………………. 
 
Fax nr……………………………………………………………………………………… 
 
Email Address …………………………………………………………………………… 
 
Date………………………………………………………………………………………… 
 



ItemItemItemItem Units Quantity Rate Total
1.001.001.001.00 PreliminariesPreliminariesPreliminariesPreliminaries
1.01 Include for contractor's mobilisation and employees' insurance. Contractor item

shall be responsible for ensuring a safe working environment and proper 
protection of the works during construction.

2.002.002.002.00 Health and SafetyHealth and SafetyHealth and SafetyHealth and Safety
2.01 In accordance with the labour regulations the works shall be carried out in item

a manner that is safe to all employees on site and to the general public.
Hence employees shall be attired with high visibility vest, hard hats and 
enclosed footwear. Provision shall also be made for employees to wear
safety goggles where necessary.

3.003.003.003.00 Concrete WorksConcrete WorksConcrete WorksConcrete Works

3.01 Supply and place 200mm (6") thick in-situ concrete to comply with 3000 psi m2
377.00

at 28-days for construction of reinforced concrete slab. Freshly placed concrete
shall be poker vibrated and shall be broomed finish.

3.02 Supply and place No.66 brc fabric into form prior to placing concrete; include m2
377.00

for brc tension laps at minimum 305mm.

3.03 Supply and place 1"x6" formwork with the necessary shoring; also include for item

supplying and placing 1"x4' timber expansion joint at every five metres interval.

3.04 Supply and place damp proof membrane to cover concrete for a minimum item

of three days immediately 24-hrs after in-situ concrete is placed.

4.004.004.004.00 Laboratory TestingLaboratory TestingLaboratory TestingLaboratory Testing
4.01 Administration of quality controls as it relates to works undertaken inclusive of P.Sum $1,000.00

concrete, soil, aggregate etc.

Nb: Testing certificate must be presented for approval of work quality before 
payment certifcate can be processed.

Tender for Construction of Reinforced Concrete Road in Judy Piece (Section 2) - 88 MetresTender for Construction of Reinforced Concrete Road in Judy Piece (Section 2) - 88 MetresTender for Construction of Reinforced Concrete Road in Judy Piece (Section 2) - 88 MetresTender for Construction of Reinforced Concrete Road in Judy Piece (Section 2) - 88 Metres

Description

Total to form of TenderTotal to form of TenderTotal to form of TenderTotal to form of Tender



 

 

AGREEMENT 

 

 

 

 

 

between 

 

 

 

GOVERNMENT OF MONTSERRAT  

 

 

and 

 

 

……………………………………. 

 

 

 

 

 
 

 

 
 

 
 

 



 

1. This Agreement is made the …………. day of……………………….2017 between the 

GOVERNMENT OF MONTSERRAT having its headquarters at Government Headquarters, Brades, 

Montserrat acting herein and represented by Mrs. Beverley Mendes, Permanent Secretary, Ministry of 

Communications Works and Labour (hereinafter referred to as “GOM”) of the one part and 

………………………. whose address is ……………………………………………………. acting 

herein and represented by ………………………………. (hereinafter referred to as the “Contractor”) 

of the other part. 

 

The Employer is desirous that certain infrastructure works should be carried out in the Judy Piece region 

and has been accepted by the contractor for the sum of 

………………………………………………………………………………………………………………

……………. ($.....................) are the amount to carry out the works according to the schedule and other 

documents which comprised the contract document.  

 

2. This Agreement shall take effect from the……………………………………… and subject to prior 

termination as provided by this agreement shall continue for a period of …………... months. 

 

3. In this Agreement: 

 

a)  “Agreement” means these General terms and Conditions in Schedule 1 together with the 

Specification drawings, Signed Form of Tender, Priced Bill of Quantities, Specifications, Contract 

Drawings, tender circular, addenda in Schedule 4 and any document incorporated into this 

agreement by reference; 

 

b) “Contractor” includes the Contractor, and his/its employees; 

 

c) “deliverables” includes specifications, drawings and any component element of the Works; 

 

d) “Engineer” means a duly authorized representative of GOM who is also qualified and trained as 

a Civil Engineer.  The Engineer or where a project manager is appointed for a particular project 

is responsible for total contract management and shall determine and enact measures to mitigate 

any risks to the project. The Engineer will hold direct communication with the Contractor and 

the Contractor shall adhere to such instructions given by the Engineer in the same way as if they 

were given by the Contract Administrator. 

 

e) “Works” means the works to be executed in accordance with this agreement as described in the 

Specification drawings.  

 

4. The Contractor is an independent contractor and shall not be considered in any respect as being an 

employee of GOM. 

 

5. The Contractor shall supply its Montserrat Social Security number and verify the accuracy of the 

number as entered on all documentation connected with this agreement, and shall provide to GOM 

evidence of good standing with and observance of the requirements of the Social Security Board. 

 

6. The representative of GOM for the administration of this agreement is the Permanent Secretary, 

Ministry of Communications and Works (hereinafter referred to as the Administrator).  The 

Administrator shall have final authority for acceptance of the Contractor’s performance, and if 

satisfactory shall initiate the process for approval of payment to the Contractor.  No payment shall be 

made without such approval. 

 



7. The Contractor shall provide the deliverables specified in column 1 of Schedule 2, within the timelines 

set out in Column 2 of Schedule 2, in return for the fees set out in column 3 of Schedule 2, under the 

terms and conditions outlined in Schedule 1.  

 

 

IN WITNESS WHEREOF the parties hereto have executed this Agreement on the date herein first 

mentioned. 

 

BY       BY 

 

____________________________   __________________________ 

Beverley Mendes      

Permanent Secretary, Ministry of     

Communications and Works     

 

 

WITNESS      WITNESS 

 

____________________________   __________________________ 



SCHEDULE 1 

 

Terms and Conditions 

 

I. GOM may at any time by a written notice modify the deliverables described in Schedule 2 and promptly upon 

receipt of such modification the Contractor shall within 7 days either advise that the change will not affect its 

costs or cause a delay in providing the deliverables, or furnish a breakdown of estimated changes in costs or delay 

in the deliverables attributable thereto.  Upon receipt of the breakdown by GOM any changes necessary to the 

other terms and conditions of the agreement shall promptly be negotiated by the parties and incorporated in an 

amendment to this contract.  The Contractor’s failure to advise of any such changes or delays shall constitute 

the Contractor’s consent to the modification without adjustment to the other terms and conditions of this 

agreement.   

 

II. As full consideration for the services performed by the CONTRACTOR under the terms of this agreement the 

GOM will pay the fees as outlined in Schedule 2, payable against original invoices delivered to the GOM at its 

headquarters by the CONTRACTOR, provided that GOM may give notice of its intention not to pay such fee 

where: 

a. The CONTRACTOR has failed to carry out services/provide the deliverables, or has defectively carried 

out services/provided deliverables required by this Agreement to be carried out and has not remedied such 

failure or defect within a reasonable time; 

b. The CONTRACTOR, by act or omission has caused damage to personnel or property of the GOM or 

any third party; 

c. there is a breach of any other provision of this Agreement; 

and upon giving such notice the GOM may withhold payment accordingly. 

 

III. The GOM shall have the right, at its expense, to have a representative of the GOM inspect such records and 

invoices of the CONTRACTOR as are necessary to verify the CONTRACTOR’s performance and all expenses 

submitted pursuant to this Agreement and the CONTRACTOR shall make such records and invoices available 

for inspection during normal business hours at the GOM Headquarters. 

 

IV. All records related to this Agreement at any time in the possession of the CONTRACTOR shall be retained for a 

period of one (1) year after the termination of this Agreement.  Records relating to any claim arising out of the 

performance of this Agreement, or costs and expenses of this Agreement to which exception has been taken by 

the GOM, shall be retained by the CONTRACTOR until the claim has been resolved. 

 

V. The CONTRACTOR shall not remove any material, goods or equipment purchased by the GOM and furnished 

to the CONTRACTOR to facilitate the performance of its obligations under this contract without the prior 

written consent of the Administrator. 

 

VI. The CONTRACTOR shall not at any time during or after the term of this Agreement divulge or allow to be 

divulged to any person any information which comes into its possession by virtue of its performance of this 

Agreement, which relates to the business and affairs of the GOM except upon authorization by the GOM.  The 

CONTRACTOR shall not seek to acquire any such information outside of the performance of its/his duties under 

this Agreement. 

 

VII. (a) The Contractor shall not assign or sub-contract any of its rights or duties under this Agreement without the 

prior written consent of the GOM, such consent not to be unreasonably withheld. 

 

(b) The Contractor retains full and complete responsibility for every aspect of the Works and deliverables 

including any aspect which might be sub-contracted or assigned to another person under clause VII (a), including 

the duty to ensure that any such part of the Works or deliverables are completed in a good and workmanlike 

manner, with sound materials and in conformity in all respects with the drawings, elevations and specifications 

and at all times and in every respect in compliance with the Building Codes of Montserrat and all the applicable 

laws. 

 



(c)The Contractor shall respond to any reasonable query from GOM regarding the quality and quantity of 

materials procured by him/it for use in the Works and deliverables and shall provide GOM with satisfactory 

evidence of his/its compliance with the agreed specifications periodically/monthly/quarterly during the 

construction of the Works and within Seven days of completion. 

 

(d) The Contractor shall procure and supply all materials required and described in the priced Bill of Quantities, 

specifications, tender circular, addenda and contract drawings and shall ensure that those materials are used in 

construction of the Works and provision of the deliverables. 

 

VIII. The Contractor agrees to undertake and complete Construction of Reinforced Concrete Road and 

Drainage Works and all Works described in the Specifications, drawings, the tender documents and all tender 

circulars and addenda. 

 

IX. The Contractor and GOM agree that they will each have the respective obligations under this agreement as 

outlined in Schedule3.  

 

(a) The Contractor agrees to indemnify, and keep the GOM indemnified, from and against any and 

all loss, damage, expense, liability, claim or proceedings (whether criminal or civil) suffered by GOM’s 

agents, servants or third parties, including any legal fees and costs incurred, resulting from a breach of 

this Agreement by the Contractor and/or arising in connection with the performance of this agreement 

by the Contractor or arising out of or in the course of or caused by the carrying out of the Works: 

 

(i) in respect of personal injury to or death of any person; or 

(ii) in respect of any damage whatsoever to any property real or personal due to any   

   negligence, omission and default of the Contractor. 

 

(b) The Contractor agrees to indemnify GOM in respect of claims from anyone suffering damage to 

their equipment or property, or accidents suffered by their employees, agents or third parties, resulting 

from the Contractor’s actions. 

 

X. The Contractor shall produce such evidence as GOM may reasonably require that the insurance referred to in the 

form of tender have been taken out and are in force from commencement of works until project completion. 

 

XI. The Contractor shall ensure that suitable systems for controlling traffic and pedestrian movements are discussed 

with the Traffic Commissioner and implemented during its operations to minimize any delays to road users. 

 

XII. (a)GOM will disburse each payment in respect of the deliverables only after receipt of certification issued by the 

Engineer that: 

(i) the respective phase of the Works or deliverable has been satisfactorily completed and complies 

with the drawings and building code; 

(ii) the value of the work completed at that stage corresponds to or exceeds the sums previously 

disbursed. 

 

                 (b)  GOM shall retain 5% of each payment up to a maximum of 3% of the contract sum and release the 

 accumulated total retention to the Contractor at the end of the warranty period provided that all works 

 and repairs have been executed to GOM’s satisfaction. 
 

XIII. The parties agree that a warranty period of 6 months is part of the agreement, during which time the Contractor 

bears full responsibility for the execution of maintenance of the works and any repair or correction which 

becomes necessary due to the failure and incorrect performance of the Contractor. 
 

 

 



XIV. The Contractor shall notify GOM in writing of his/its completion of the Works. The Engineer shall certify the 

date when in his opinion, the Works have reached practical completion. This date shall be the date of 

commencement of the warranty period. 

 

XV. The Contractor shall pay to GOM a penalty of 1% of the contract price a day, for every day the completion of the 

 Works is overdue. 
 

XVI. The parties agree that a dispute relating to the agreement shall be determined by a Mediator. Any party may request 

that a Mediator be appointed. The parties shall try to agree a single Mediator by whom the matter shall be 

determined. The Mediator once appointed shall specify a reasonable time and date for submissions, and 

information by each party. The parties shall cooperate with the Mediator and with such enquiries that he/she may 

deem necessary. No confidential information supplied to the Mediator shall be disclosed to any third party. The 

Mediator may set out his/her own procedure and be entitled to award financial damages or to order the 

performance or prohibition of any act as he/she deems fit. In the event agreement cannot be reached clause 23 

condition of contract shall apply. 

 

XVII.    a)          The Contractor shall receive two complete originals of this agreement. 

  b)          Subsequent to the commencement of the agreement, the Contractor shall  

receive a copy of all additions to and amendments to the Specifications or 

drawings. 

 

XVIII. a) If, before the date for practical completion, the Contractor shall make a default in  

any one or more of the following respects: 

 

(i)    Without reasonable cause he/it wholly or substantially suspends the carrying out of the Works, or 

 

(ii)    He/it fails to proceed regularly or diligently with the Works, or   

 

   (iii)    He/it refuses or neglects to comply with a written notice/instruction given by the Engineer and by 

such refusal or neglect the works are materially and adversely affected 

 

            The Engineer may give to the Contractor a notice specifying the default or  

defaults. 

 

(b) If the Contractor continues with the default for 14 days from the issue of the notice under the agreement GOM may 

by a further notice to the Contractor terminate this agreement. Such termination shall take effect on the date of 

receipt of such further notice. 

 

(c) GOM shall not issue a notice of termination unreasonably or vexatiously. 

 

(d)  The Engineer shall determine the amount due to the Contractor which shall include loss, damage or expenses 

incurred by GOM as a direct consequence of the termination. A final payment certificate will be prepared by the 

Engineer. 

 

(e) If, before the date of practical completion, the carrying out of the whole or substantially the whole of the uncompleted 

works is suspended by reason of one or more of the events stated below for a period of three months or more 

 

  (i)   Force majeure, or  

 

                 (ii)  The Engineer’s instruction 

 

            the Contractor or GOM may upon expiry of the period of the suspension give notice to the other party that unless 

suspension is terminated within 7days after the receipt of such notice, GOM shall pay to the Contractor the total 

value of the Works properly executed at the date of termination of this agreement, such value ascertained in 

accordance with the conditions as if the agreement had not been terminated. 

 

(f) A party shall not issue a notice of termination unreasonably or vexatiously. 



 

 

XIX.     The Engineer may issue instructions on behalf of GOM, with regard to the postponement of any or all the Works

 to be executed under this contract. 

 

 
XX. The failure by either party to enforce at any time or for any period any one or more of the terms or conditions of 

this Agreement shall not be a waiver of them or of the right at any time subsequently to enforce all terms and 

conditions of this Agreement.  No waiver of any default or non-performance by any party shall be considered a 

waiver of any subsequent default or non-performance. 

 

XXI. This Agreement supersedes any prior Agreement between the parties whether written or oral relating to the 

subject matter hereof, but without prejudice to any rights which have already accrued to either of the parties. 

 

XXII. This Agreement shall be governed by the laws of Montserrat in every particular and shall be deemed to be made 

in Montserrat. 

 

XXIII. (a) Both parties shall be released from their respective obligations in the event of national emergency, natural 

disaster, war, prohibitive governmental regulation or if any other cause beyond the reasonable control of the 

parties or either of them renders the performance of this Agreement impossible whereupon all money due under 

this Agreement shall be paid immediately. 

 

   (b) A party that is delayed in meeting or that fails to perform its obligation under this agreement because of Force 

Majeure, shall have no liability to the other for such delay or failure to perform.  Both parties shall use reasonable 

endeavours to mitigate as far as possible, the effects of the Force Majeure event. 

 

    (c) If one party is prevented from or delayed in performing its obligations under this agreement as a result of 

Force Majeure, the other party shall be released to the equivalent extent from its obligation in relation to that 

particular Force Majeure event. 

 
XXIV. The provisions relating to confidentiality, indemnities and limitation of liability shall survive any completion, 

rescission, expiration or termination of this agreement. In addition, all rights and restrictions relating to any 
perpetual licenses and all payment terms relating to any outstanding payments shall survive. 
 

XXV.  Any notice or other document required to be given under this agreement or any communication between the 
parties with respect to any of the provisions of this Agreement shall be in writing and may be sent by electronic 
mail to the correct email address, facsimile transmission to the correct number, post or hand delivery to the last 
known business address of the party upon whom it is being served. Notice shall be deemed to have been effected 
within 24 hours of the date of sending of the notice when sent by electronic mail or facsimile transmission, within 
72 hours of the date of posting of the notice when sent by post and upon delivery when hand delivered.  

 

(a)A notice shall be delivered as follows:  

 

(i) if to GOM, to:  

 

Beverley Mendes 

Permanent Secretary 

Ministry of Communications Works & Labour 

         Brades 

         Montserrat 

         Fax: (664) 491-6659 

         Email: mcw@gov.ms 

 

(ii) if to the Contractor, to:  

 

Address: .............................. 

 

mailto:mcw@gov.ms


Email: ……………………………… 

 

(iii) In proving the giving of a notice it shall be sufficient to prove respectively that the notice was left at the 

relevant party’s address or that the envelope containing the notice was properly addressed and dispatched or 

dispatch of any electronic transmission used was confirmed. 

 
 

 

 

 

 

 

 

SCHEDULE 2 

 

The Contractor will provide the services/deliverables described in column 1 within the timelines indicated in 

column 2 in return for the fees in column 3: 

 

Services/Deliverables Timelines  Fees 

 
 

  

 

 
SCHEDULE 3 

 

Obligations of each party under this agreement 
 

Contractor’s obligations GOM’s obligations 
  

  

  

  

  

  

  

 
 

SCHEDULE 4 

 

List all documents making up the contract 
 

 

 



 

 

 

 

 

 

GOVERNMENT OF  

 

MONTSERRAT 

 

PUBLIC WORKS DEPARTMENT 

 

GENERAL CONDITIONS 

 

OF  

 

CONTRACT 

 

 

 

 



 
GENERAL CONDITIONS 

 

1          Definitions 

 

 

a) The “Contract” means these General Conditions together with the 

Specification drawings and includes the contract agreement 

 

b) The “Employer” means the Government of Montserrat 

 

c) The “Engineer” means a duly authorized representative of the Employer 

 

d) The “Contractor” means the company appointed to carry out the works 

 

e) The “Colony” means the colony of Montserrat 

 

f) The “Site” means the lands and/or other places on under or through which   

Works are to be carried out 

 

g) The “Works” means the works to be executed in accordance with this  

Contract as described in the Specification 

 

h) The “Language” of the Contract shall be English 

 

i) The “Law” applicable to the Contract, shall be the Laws of Montserrat    

 

 

 

2          Contract Document - Priority 

 

 

1)       Contract Agreement 

2)       The Drawings  

3)       Specifications 

4)       Conditions of Contract 

5)       Any other document forming part of the Contract 

           

3         Extent of Contract 

 

The Contract comprises of the construction and completion of all Works 

described in the Specifications, Drawings and Bill of Quantities and to supply all 

necessary labor, plant and temporary works to complete the described works 

together with such materials as are required by the Specifications. 

 



4          Power to Vary or Omit 

            a)       The Employer reserves the right to vary from time to time during the      

                      progress of the works, the Specifications or Drawings and shall in writing,  

                      notify the Contractor of such variation. If the instructions are given orally,  

                      they shall, within two days be confirmed in writing by the Engineer, in the  

                      event of any such variation involving an alteration in the cost, or in the  

                      period required for completion an agreed revision of contract price and/or  

                      time of completion may be made, any such alterations should be deemed  

                      part of the Contract. 

 

b) No variation, alteration or addition to the work indicated in the 

Specification and/or Drawing shall be made unless the written instruction 

of the employer has been obtained. 

         

             

5          Assignment of Contract 

            1)        The Contractor shall remain responsible to the Employer for workmanship  

                        and manner of workmanship defaults and neglects of any sub-contractor or 

                        agent or workman employed by him. 

             

 

6          Supply Materials 

              

1) The Contractor shall within the agreed contract price, supply such  

materials as required and detailed by the Specifications 

 

 

7          Setting Out 

              

1) The Contractor shall be responsible for setting out of the work.                    

 

8          Workmanship 

              

i.      The Contractor shall at all times carry out his works in accordance with  

            the laws of the Colony.    

 

ii.            The Employer may from time during the course of the Contract inspect     

            any completed or part-completed work of the Contractor. If the Employer 

            is not satisfied with such work, he in writing, inform the Contractor of his   

            dissatisfaction. 

 

iii.            Not withstanding any such progress inspection by the Employer the   

                        Contractor shall at all times carry out the Contract in a workman-like 

                        manner. On completion of the works, the Contractor shall satisfy the  

                        Employer as to the quality and fitness of the work.    

 



9          Removal of Debris 

              

            The Contractor shall remove all debris caused by their work from time to time as  

            it accumulates and shall leave the site clean on completion of the Contracted  

            Works. 

 

10        Supervision of Works and Skilled Workmen  

              

a) The Contractor shall provide all necessary superintendence during the  

execution of the works. 

       

b) The Contractor shall employ in and about the execution of the Works only  

such persons who are carefully skilled and experienced in their several 

trades. 

 

c) The Supervising Officer may (but not unreasonably or vexatiously) issue  

instructions requiring the exclusion from the Works of any person 

employed thereon. 

 

11        Contractor’s Plant  

              

             The Contractor shall provide at their own cost all tools, and other plant necessary  

             for the purpose of carrying out the specified Work in an organized and  

             expeditious manner. 

 

12        Payment Fees  

              

            The Contractor shall be responsible for the payment of all fees necessary for the  

            completion of the Contract required by a Statutory Authority within or without  

            the Colony. 

 

13        Safety 

           

            a)          The Contractor is responsible for the safety of all persons employed by  

                          him.                           

            b)          He shall in no way carry out any work that could be seen to endanger the  

                         life of any of his employees or of any member of the general public,  

                         including any other employee of the employer. 

 

 

 

 

 

 

 

 



14        Injury to or death of a person 
            

            The Contractor shall be liable for and shall, indemnify the Employer against any  

            expense, liability, loss, claim or proceedings whatsoever arising under any statute  

            or at Common Law in respect of personal injury to or death of any person  

            whomsoever arising out of or in the course of or caused by the carrying out of the  

            Works. 

 

15        Damage to Property  
             

            The Contractor shall be liable for and indemnify the Employer against any  

            expense, liability, loss, claim or proceedings in respect of any damage whatsoever  

            to any property real or personal insofar as such damage arises out of or in the  

            course of or by reason of the carrying out of the Works and is due to any  

            negligence, omission and default of the Contractor is responsible. 

 

 

16        Evidence of Insurance 
 

            The Contractor shall produce such evidence as the Employer may reasonably  

            require that the insurance referred to herein have been taken out and are in force 

            at all material times. 

 

17        Traffic Control 
 

            Due to the nature of the Works it will be the responsibility of the Contractor to  

            ensure that a system of traffic control is in operation, including no vehicular 

            access, if necessary. 

 

18        Payment to the Contractor 
 

            Payment to the Contractor will be made after the issue of an Engineer’s certificate  

            based on the amount of work completed to date. A retention of 5% will be held  

            from the value of each certificate up to a maximum of 3% of the contract sum. 

            Such retention money will be released at the end of the warranty period provided 

            that all works and repairs have been executed to the satisfaction of the employer. 

 

19        Warranty Period 
 

            A warranty period of 12 months is part of the Contract agreement, during which  

            time the Contractor bears the full responsibility for the execution of maintenance 

            of the works and any repair or correction which might become necessary due to  

            the failure and incorrect performance of the Contractor. 

 

 

 



20        Handing Over Completed Works 
 

            The Contractor shall notify the Employer in writing of his completion of the  

            contracted Works. Said work shall be subject to the satisfaction of the employer 

            and the statutory body having jurisdiction that all the works is completed and in  

            good order. The Supervising Officer shall certify the date when in his opinion, the  

            works have reached practical completion. This date shall be the date of 

            commencement of the warranty period. 

 

21        Failure to Meet Completion Date 
 

            Should the contractor fail to complete the contracted works within the agreed time 

            he shall be subject to a fine of 1% of the contract price a day, for every day the  

            completion is overdue. 

 

22        Matters not Contained in the Contract 
 

            Any matter not explicitly provided for within this Contract shall be in the matter 

            of a separate agreement between the Employer and Contractor. Any such  

            agreement shall be part of his Contract. 

 

23        Matter of Disagreement 

 

             If a dispute arises under this Contract, the parties agree that they would first 

exhaust the provisions outlined in sections 46, 47 and 48 of the Public Finance 

(Management and Accountability) Procurement regulations 2012. If the parties 

fail to come to an amicable resolution through the provisions outlined above, then 

the dispute shall be settled with the help of a mutually agreed-upon mediator in 

Montserrat. The parties shall share any costs and fees other than attorney fees 

associated with the mediation equally. 

 

24        Contracts Documents 
 

            a)          The Contractor shall receive two complete copies of Contract Documents 

            b)          Subsequent to the commencement of the Contract, the Contractor shall  

                         receive a copy of all additions to and amendments to the Specifications or 

                         drawings. 

 

25        DETERMINATION OF THE CONTRACT 
 

            1)   Default by the Contractor 

 

            If, before the date for practical completion, the Contractor shall make a default in  

            any one or more of the following respects: 

 

            a)   Without reasonable cause he wholly or substantially suspends the carrying out  



                  of the works, or 

 

            b)   He fails to proceed regularly or diligently with the works, or   

 

            c)    He refuses or neglects to comply with a written instruction given by the  

                   Engineer and by such refusal or neglect the works are materially affected 

 

            The Engineer may give to the Contractor a notice specifying the default or  

            defaults. 

 

            If the Contractor continues with the default for 14 days from the issue of the  

            notice under the contract the Employer may by a further notice to the Contractor 

            determine the employment of the Contractor under this Contract. Such  

            determination shall take effect on the date of receipt of such further notice. 

 

            A notice of determination shall not be given unreasonably or vexatiously. 

 

            2)    Consequences of determination under clause 25 .i. 

 

            The Engineer shall determine the amount due to the Contractor which shall 

            include loss, damage or expenses incurred by the Employer as a direct  

consequence of the determination. A final payment certificate will be prepared 

accordingly.   

 

            3) Determination by the Contractor or Employer 

 

            If, before the date of practical completion, the carrying out of the whole or  

            substantially the whole of the uncompleted works is suspended by reason of one  

            or more of the events stated below for a period of three months or more 

 

            a)   Force majeure, or  

 

            b)   The Engineer’s instruction 

 

            Then the Contractor or the Employer may upon expiry of the period of the 

            suspension gives notice to the other that unless suspension is terminated within 7 

            days after the receipt of such notice. 

 

            The Employer shall pay to the Contractor, the total value of the work properly  

            executed at the date of determination of the employment of the Contractor, such 

            value ascertained in accordance with the conditions as if the employment of the 

            Contractor had not been determined 

 

            A notice of determination shall not be given unreasonably or vexatiously. 

 

 



26        SUSPENSION OF THE UNCOMPLETED WORKS 
 

            a)    The Engineer may issue instructions in regard the postponement of any or all 

 of the works to be executed under this contract.              

         

27       CONTRACTOR PERFORMANCE REPORT 

 

a) It is a requirement of the Client for the Engineer to assess the performance of 

the Contractor upon completion of the agreed works. The assessment will be 

based on the following criteria; 

 

i. The project deliverables achieved, 

ii. Organization & management of works, 

iii. Quality of work provided, 

iv. Health & Safety plan implementation, 

v. Management of Finances & budget, 

vi. Technical performance & adherence to specifications, 

vii. Completion time and scheduling. 

 

b) The assessment has an overall maximum score of 1 and the following are the 

ratings that can be achieved; 

1.00 – 0.75 = Very Good Performance 

0.74 – 0.50 = Good Performance 

0.49 – 0.25 = Poor Performance 

0.24 – 0.10 = Very Poor Performance 

 

c)  If Contractor has attained an overall score less than 0.50 at the end of the 

contract performance reporting period, the Contractor will be subjected to 

sanctions by procuring entities. 

 

d) Once a contractor has attained a first score of less than 0.50 which indicated 

poor performance, he/she will be sanctioned and is allowed to bid on 

projects that has an estimated value EC$50,000 or less. This sanction will be 

implemented for 12 months. 

 

e) If the Contractor has a second score on another project less than 0.50, the 

Contractor will be suspended from being eligible to bid on any project 

regardless of the value. This suspension and sanctions will run for 1 year. 

 

f) After a 1-year suspension or sanction, the Contractor will be allowed to bid 

only on contracts valued at EC$ 50,000 or less. If on this occasion the 

Contractor’s score is 0.75 or greater only then will he be allowed to bid on 

contracts valued above EC$50,000. If his score is less than 0.75 but is equal 

to or greater than 0.5, he will only be allowed to bid contracts valued at 

$50,000 or less until he can achieve a higher score.  



 

Government of Montserrat 
Public Works Department 

 
 
 
 
 
 
 
 

Specifications 
of 

Labour and Materials 
for 

 
 
 
 
 

TENDER FOR CONSTRUCTION OF REINFORCED CONCRETE ROAD IN JUDY PIECE – 
SECTION TWO 

 
 

 
 

 
CONTENTS 

 
 
 

Section       
 
 
 

1 General Items    
 
2  Earthworks    

 
3  Road Pavement 
 
4                    Drainage 
 
5                    Concrete for Structural Works    

 
 



SECTION 1 — GENERAL ITEMS 
 
1.1 SITE SERVICES 
 

Any arrangements that the Contractor enters into regarding the provision of electricity, water and 
other services shall be the sole responsibility of the Contractor. The Contractor shall take all 
reasonable care to ensure that water is not wasted.  The Contractor shall be liable for all charges 
arising from such arrangements 

 
1.2 SITE POSSESSION 
 
 The contractor is responsible for obtaining permission to enter private lands.  
 
1.3 PLANT HIRE 
 

The contractor shall be responsible for payment of all plant hire charges from PWD or others for 
plant the contractor uses on this project.  The Employer shall not be responsible for delays or 
costs attributable to the delivery, performance or workmanship of plant or equipment under hire 
from PWD.  The Contractor shall be responsible for the actions of any plant on hire and shall 
provide adequate instruction and supervision of drivers, plant, and machines. 
 

1.4 DISRUPTION 
 

The Contractor is responsible for arranging the Works to minimise disruption to, local residents 
and commercial activities in the vicinity of the site. Full and sufficient precautions to ensure the 
safety of all traffic through and around the work site and of traffic that is diverted by the Works 
shall be taken at all times, such measures to be approved by the PWD Engineer. Signs shall be 
erected and maintained on the Site and at prescribed points on the approaches to the Site for the 
direction and control of traffic. The sizes of all such signs and the lettering and wording thereon 
shall be approved before erection. Construction and excavations shall be signed posted and, 
during periods of darkness lighted.     
 
In the event of the operation of single-way traffic becoming necessary on any particular length of 
the Works or on the approaches to the Works, through traffic routes shall be maintained by 
providing a width of at least 3m for single-way traffic. Manually “Stop/Go” signal shall be used and 
be of an approved colour and type.   
 
The Contractor is obliged to seek the approval of the Engineer before occupying any area of the 
site for the storage of materials, plant or equipment or welfare facilities.   
 

1.5 UTILITY COMPANY SERVICES 
 

The Contractor shall be responsible for contacting the utility companies to arrange for location of 
their plant at the site.  The Contractor shall also notify the companies of any excavation in the 
vicinity of their plant and give sufficient notice to allow them to attend on site if required. 
 
The contractor shall locate all buried plant in the vicinity of any area of excavation and mark the 
position clearly on site.  The Contractor shall locate buried service within any area of excavation 
by hand digging before mechanical excavation is used.   
 
The Contractor shall be deemed to be in control of all plant hired to him and shall be responsible 
for its actions.  Should any utility company equipment be damaged by the Contractor or plant 
hired to him, the Contractor shall be responsible for paying any charges or costs associated with 
its repair.  The Contractor shall also allow free and unhindered access to utility company 
employees carrying out any such repair work. 

 
 
 
 



1.6 INSURANCE 
 

The Contractor is required to obtain contractors all risk insurance to cover at least public liability 
and damage to property and persons.  The Contractor shall be required to prove that he as such 
insurance and that the sums insured are sufficient for the works in hand prior to commencement 
of the works.  The Contractor shall ensure that the insurance remains valid throughout the period 
of the works and that any premiums due are paid.  The Engineer may request proof of insurance 
at any time during the works. 

 



SECTION 2 — EARTHWORKS 
 
2.1 GENERAL 
 
 This work shall comply with the General Conditions. 
 
 
2.2 WORK INCLUDED 
 

Any and all excavation, filling, backfill and grading required to accomplish work in this Section as 
can be reasonably inferred from the drawings and as hereinafter specified. 
 
If necessary, any loose shallow material, soft organic deposits or similar unsuitable material shall 
be excavated prior to backfilling ditch to the required level.   

 
Locate and mark all services in the vicinity of any excavation in consultation with the utility 
company concerned.  Where any utility is thought to cross an area of excavation it is to be located 
by hand digging prior to the use of mechanical excavation. 
 
Remove, protect, cap or otherwise dispose of, as approved by utility company or local authorities, 
any utilities, sewers or any underground obstructions encountered. 

 
All necessary shoring and bracing. 

 
Provide and maintain all required pumping to keep excavation sufficiently dry until completion of 
foundation work and backfilling. 

 
 
2.3 SURVEYS 
 

Bench marks, monuments and other reference marks shall be properly maintained and if 
destroyed, accurately and properly replaced by the Contractor.  
 
The Contractor will be responsible for all setting out. Relevant information will be available from 
PWD on award of contract.  

 
 
2.4 STRIPPING OF TOP SOIL 
 

All suitable topsoil to be reused shall be stripped and stockpiled where directed within the limit 
lines of the contract premises or as directed by the Engineer. 

 
Top soil shall be spread or disposed of as directed or indicated by the Engineer and/or drawings. 

 
 
2.5 EXCAVATION 
 
2.5.1 General.  This work shall consist of excavation, disposal or compaction of all materials not being 

removed under some other item which is encountered within the limits of the Contract in 
accordance with the specifications and in close conformity with the lines, grades, thickness and 
cross-sections shown on the plans or established by the Engineer. 

 
2.5.2 Unsuitable Material.  Material that is unsuitable for the planned use shall be excavated and 

disposed of as directed by the Engineer.  The removal and disposal of such unsuitable material 
will be paid for in the actual quantities removed to construct the works only if such removal is 
required to carry out the works shown on the Plans or in the Specifications. 

 



2.6 STRUCTURE EXCAVATION AND BACKFILL 
 
2.6.1 General.  Structure excavation shall consist of the removal of material for the construction of 

foundations for bridges, retaining walls, head-walls, culverts, or other structures, and other 
excavation designated on the Plans or in the Specifications as structure excavation. 

 
Structure backfill shall consist of furnishing material, if necessary, and placing and compacting 
backfill material around structures to the lines designated on the Plans. 

 
Structure excavation and structure backfill shall include the furnishing of all materials and 
equipment; the construction or installation of all cofferdams and other facilities which may be 
necessary to perform the excavations and to place and compact the backfill; and the subsequent 
removal of such facilities, except where they are required or permitted by the Plans or 
Specifications to remain in place. 

 
 
2.6.2 Inspection.  Whenever any structure excavation is completed, the Contractor shall notify the 

Engineer who will make an inspection of the foundation.  No concrete or masonry shall be placed 
until the foundation has been approved by the Engineer. 

 
 
2.6.3 Structure Backfill Requirements.  Structure backfill shall not be placed until the structure has 

been inspected by the Engineer and approved for backfilling.  No backfill material shall be 
deposited against the back of concrete abutments or concrete retaining walls, until the concrete 
has developed not less than the specified 28-day compressive strength.  Backfill at the inside of 
bridge wing-walls shall be placed before railing bases on the wing-walls are constructed. 

 
Material used for structure backfill shall have a sand equivalent of not less than 20 and shall have 
the following grading: 

 
 

Sieve 
Size 

Percent 
Passing 

4" 
No. 4 
No. 30 

100 
35-100 
20-100 

 
 

Structure backfill shall be placed in 8-inch horizontal lifts and shall be mechanically compacted to 
a minimum relative compaction of 90 percent. 

 
 
2.6.4 Pervious Backfill.  Pervious backfill material shall be placed behind bridge abutments, wing-

walls and retaining walls as shown on the Plans and in accordance with the following 
requirements. 

 
Pervious backfill material shall consist of gravel, crushed gravel, crushed rock, natural sands, 
manufactured sand, or combinations thereof and shall conform to the following grading 
requirements: 

 

Sieve 
Size 

Percent 
Passin
g 

3/4" 
3/8" 
No. 100 
No. 200 

100 
80-100 
0-8 
0-3 

 



That portion of filter material passing a No. 4 sieve shall have a sand equivalent of not less than 
60. 
 
Sand and gravel sourced from beaches shall not be permitted unless it has been thoroughly 
washed in clean water.  Such sand and gravel shall be tested for the presence of salts before 
placing. 

 
All weep holes shall be backed with 2 cubic feet of course aggregate — with no more than 50% of 
all faces fractioned — securely tied in a burlap sack and placed in such a manner that the 
backing covers the weep holes and extends at least 12 inches above the bottom of the opening.  
An 8-inch square section of 1/4-inch galvanized or aluminium screen having a minimum wire 
diameter of 0.03 inches shall be firmly attached at the back of each weep hole before the material 
is placed. 

 
Pervious backfill material shall be placed in layers along with and by the same methods specified 
for structure backfill.  Pervious backfill material at any one location shall be approximately the 
same grading, and, at locations where the material would otherwise be exposed to erosion, shall 
be covered with at least a 1-foot layer of earthy material approved by the Engineer. 

 
 
2.7 SHORING AND BRACING 
 

Include all shoring and bracing necessary to retain earth banks, adjoining buildings and prevent 
caving in or displacement of adjacent soil, improvements or buildings. 



SECTION 3 — ROAD PAVEMENT 
 
3.1 GENERAL 
 

This Work shall comply with the General Conditions. 
 
 
3.2 WORK INCLUDED 
 

This Work shall consist of the shaping, trimming, compacting and finishing of the sub-grade, the 
grading and finishing of all unpaved shoulders and slopes, and the preparation of all areas for 
topsoil, loam, riprap or slope paving as shown on the Plans or as directed, shall be constructed in 
accordance with these specifications and in close conforming with the lines, grades and typical 
cross-sections shown on the Plans or established by the Engineer. 

 
 
3.3 SUBGRADE PREPARATION 
 
3.3.1 General.  This section shall govern the preparation of natural, filled, or excavated roadbed 

material prior to the placement of sub-base or base material, pavement, curbs and gutters, 
driveways, sidewalks or other roadway structures. 

 
3.3.2 Preparation of Subgrade.  Scarifying and cultivating will be required for dry soils which are 

impervious to the penetration of water, for soils which contain excessive amounts of moisture 
which may result in unstable foundations, for soils which are non-uniform in character which may 
result in non-uniform relative compactions and subsequent differential settlements of finished 
surfaces, or when pavement is to be placed directly on the roadbed material.  Unsuitable material 
found below the processing depth for subgrade specified herein shall be excavated and disposed 
of as directed by the Engineer. 

 
After rough grading has been completed, when scarifying and cultivating are required, the 
roadbed shall be loosened to a depth of at least six (6) inches.  The loosened material shall then 
be worked to a finely divided condition and all rocks larger than three (3) inches in diameter shall 
be removed.  The moisture content shall be brought to optimum by the addition of water, by the 
addition and blending of dry suitable material or by the frying of existing material.  The material 
shall then be compacted by approved equipment to the specified relative compaction. 

 
Uniform pervious soils that allow the immediate penetration of water or uniform impervious soils 
which will allow the penetration of water to a depth of at least six (6) inches after the addition of a 
suitable wetting agent, will not require scarifying and cultivating unless a condition previously set 
forth in this sub-section requires such processing.  When scarifying and cultivating are not 
required, the moisture content of the top six (6) inches of the subgrade material shall be brought 
to optimum by the addition of water at the surface, and the material shall be compacted by 
approved equipment to the specified relative compaction. 

 
3.3.3 Relative Compaction.  Except when pavement is to be placed directly on subgrade material, the 

top six (6) inches of subgrade material shall be compacted to a relative compaction of 95%.  
When base or sub-base material, curb, gutter, driveways, or sidewalks are to be placed on the 
subgrade material, the top six (6) inches of such subgrade material shall be compacted to a 
relative compaction of 90 percent. 

 
After compaction and trimming, the subgrade shall be firm, hard, and unyielding. 

 
3.3.4 Subgrade Tolerances.  Subgrade for pavement, sidewalk, curb and gutter, driveways, or other 

roadway structures shall not vary more than 0.02 foot from the specified grade and cross-section.  
Subgrade for sub-base or base material shall not vary more than 0.04 foot from the specified 
grade and cross-section.  Variations within the above specified tolerances shall be compensating 
so that the average grade and cross-section specified are met. 

 



3.3.5 Grading of Areas Not To Be Paved.  Roadway areas where “grade only” is called for on the 
Plans shall be graded to meet the tolerances for base subgrade.  The surface shall be 
constructed to a straight grade from the finish pavement or curb elevations shown on the Plans to 
the elevation of the existing ground at the extremities of the area to be graded. 

 
3.3.6 Adjustment of Manhole Frame and Cover Sets to Grade.  Utility manhole and vault frames 

and covers within an area to be paved or graded will be set by the owners thereof to finish grade. 
 

The Contractor shall remove all debris attributable to his work from manholes. 
 
3.4 UNTREATED BASE 
 
3.4.1 General.  Untreated base for pavement, curb, drains and similar types of improvements, shall be 

constructed as specified. 
 
3.4.2 Material used for untreated base shall have the following grading: 
 

Sieve 
Size 

Percent 
Passin
g 

1-1/2" 
3/4" 
3/8" 
No. 4 
No. 30 
No. 200 

100 
90-100 
50-80 
35-55 
10-30 
2-9 

 
3.4.3 Spreading.  Imported aggregate bases shall be delivered to the roadbed as uniform mixtures and 

each layer shall be spread in one operation.  Segregation shall be avoided and the base shall be 
free from pockets of coarse or fine material. 

 
Aggregate bases shall be deposited on the roadbed at a uniform quantity per linear foot, which 
quantity will provide the required compacted thickness within the tolerances specified herein 
without resorting to spotting, picking up or otherwise shifting the aggregate base material.  At the 
time aggregate base is spread, it shall have a moisture content sufficient to obtain the required 
compaction.  Such moisture shall be uniformly distributed throughout the material. 

 
Where the required thickness is six (6) inches or less, the base material may be spread and 
compacted in one layer.  Where the required thickness is more than six (6) inches the base 
material shall be spread and compacted in two or more layers of approximately equal thickness, 
and the maximum compacted thickness of any one layer shall not exceed six (6) inches.  Each 
layer shall be spread and compacted in a similar manner. 

 
The use of motor graders will be permitted during depositing, spreading and compacting 
operations, except where self-propelled spreaders are specified. 

 
When the subgrade for aggregate base consists of cohesion-less sand and written permission is 
granted by the Engineer, a portion of the aggregate base may be dumped in piles upon the 
subgrade and spread ahead from the dumped material in sufficient quantity to stabilize the 
subgrade.  Segregation of aggregates shall be avoided and the material as spread should be free 
from pockets of coarse or fine material. 

 
3.4.4 Compacting.  Rolling shall always be commenced along the edge of the area to be compacted 

and the roller shall gradually advance toward the centre of the area to be compacted. 
 

Rollers shall be operated along lines parallel or concentric with the centreline of the road being 
constructed, and no material variation there from will be permitted.  All rollers must be maintained 
in good mechanical condition. 

 



The relative compaction of each layer of compacted base material shall not be less than 95 
percent, except in the areas back of curb (under sidewalks and driveways).  Compaction in the 
excepted areas shall have a minimum relative compaction of 90 percent. 

 
The surface of the finished aggregate base at any point shall not vary more than 0.02 foot above 
or below the grade established by the Engineer. 

 
Base which does not conform to the above requirements shall be reshaped or reworked, watered 
and thoroughly compacted to conform to the specified requirements. 

 
 
 



3.5 CEMENT CONCRETE PAVEMENT 
 
3.5.1 General.  Unless otherwise specified, Portland Cement concrete pavement shall be constructed 

of concrete prepared as prescribed below: 
 

a. All concrete shall be to working strength of 3000 PSI in 28 days, shall have as a minimum 
OPC content of 500 lbs per cubic yard and a maximum free water/cement ratio of 0.5. 

 
b. Cover to reinforcement shall be 2 inches.  Reinforcement shall be round mild steel bars 

unless shown otherwise on the drawings. 
 

c. All reinforced concrete shall be fully compacted by means of power-driven immersion 
type vibrators.  The concrete shall be vibrated until the section is a solid mass entirely 
free of voids and cavities.  Care should be taken to ensure excessive vibration does not 
occur.  Vibrators shall not be allowed to come into contact with the reinforcement, shutter 
ties or shutter faces. 

 
d. The concrete must not be loaded or otherwise worked on until the period of curing is 

complete or the concrete has reached an adequate strength, whichever comes later. 
 
e. Construction joints at positions where no contraction or expansion joint is to be 

constructed shall have the full area of reinforcement continuing across the joint.  The 
surface of the joint shall be scabbled to remove surface laitance prior to casting the 
adjacent section. 

 
3.5.2 Forms and Headers 
 
3.5.2.1 General.  The formwork must be sufficiently rigid and tight to prevent loss of grout or mortar from 

the concrete at all stages and for the appropriate method of placing and compacting the concrete.  
Formwork (including supports) shall be sufficiently rigid to maintain the forms in their correct 
position and to correct shape and profile so that the final concrete structure is within specification.  
All formwork shall have its surface scraped smooth and clean before re-use.  Any damage to 
formwork shall be repaired before re-use. 

 
Forms and headers shall be either wood or metal.  They shall be set plumb and true to line and 
grade, with the upper edge thereof set to the grade of the pavement to be constructed; and shall 
be rigidly installed on a true alignment and so maintained for a distance in advance of placing the 
pavement to provide for at least a one-day run of concrete.  Headers shall rest firmly on the 
subgrade or base.  They shall be oiled immediately prior to the placing of the concrete and shall 
remain in place for at least 12 hours after concrete has been placed.  Forms and headers must 
be removed before the work will be accepted. 

 
3.5.2.2 Wooden Forms.  Wooden forms shall be constructed of 3-inch nominal lumber in pieces not less 

than eight (8) feet long, except where changes in alignment or grade necessitate the use of 
material of smaller dimensions.  The lumber used shall be free from warp and other imperfections 
which would impair the strength for the use intended; shall have square edges (which shall be 
slightly bevelled) and square ends; shall be surfaced on the upper edge; and shall be not more 
than 1/2-inch in depth than the specified thickness of the edge of the pavement. 

 
Such forms shall be secured by nailing to side stakes spaced not more than four (4) feet apart 
and driven into the subgrade vertically to a depth not less than twelve (12) inches, and so that the 
tops will be below the upper edge of the header.  The stakes shall be of sufficient length and 
cross-sectional area to adequately resist lateral displacement of the headers during the paving 
operations. 

 
Wooden headers shall be spliced by nailing a board to the outside of the headers.  The board 
shall be at least four (4) feet long, one (1) inch thick, and at least six (6) inches wide (or the depth 
of the header, whichever is least), and shall be centered on the joint. 
 



3.5.2.3 Metal Forms.  Metal forms shall be free from warp, have sufficient rigidity to resist springing 
during the paving operations, and shall be not less in depth than the specified thickness of the 
edge of the pavement being constructed.  They shall be secured by means of metal stakes 
spaced not more than five (5) feet apart and driven below the top of the forms.  They shall be 
designed so as to be driven through openings in the forms to lock them in position. 

 
3.5.3 Mixing 
 

a. Concrete shall be mixed by purpose-made, power-driven concrete mixers.  Hand-mixing 
of concrete will not be permitted. 

 
b. Each batch shall be mixed until the concrete is uniform in colour and consistency and for 

not less than three (3) minutes, which shall be measured from the time when all the solid 
material is in the mixing drum.  All the mixing water shall have been introduced before 25 
percent of the mixing period has elapsed.  No further water shall be added to the mix 
once it has left the mixer.  Any concrete which has become partly set or too stiff to 
compact properly shall be discarded. 

 
c. Volume batching shall be done in purpose-made boxes or by calibrated concrete mixers 

or with carrying handles which shall be carefully supervised to ensure that the boxes are 
struck level each time.  Water must be measured by volume. 

 
d. The mixer and associated batching and placing equipment shall be thoroughly cleaned 

out at the end of each day’s work. 
 

e. The concrete shall be transported from the mixer to the position of placing quickly and in 
such a way that segregation does not occur.  The time between mixing and placing shall 
not exceed 10 minutes. 

 
3.5.4 Placing Concrete 
 
3.5.4.1 General.  Concrete shall be placed on a subgrade sufficiently dampened to ensure that no 

moisture will be absorbed from the fresh concrete. 
 

a. Before any concrete is placed, an inspection shall be made to ensure that no dirt, 
shavings, loose stones, etc. have been allowed to remain in or about the formwork.  
Formwork and reinforcement shall also be well watered immediately prior to placing the 
new concrete. 

 
b. Immediately after being mixed, the concrete shall be deposited on the subgrade to the 

required depth over the entire width of the section. 
 

c. Concrete shall be placed gently in position to avoid segregation and not allowed to fall 
freely from a height greater than six (6) feet. 

 
d. At the end of each day’s run, or at any time when operations are stopped for a period of 

more than 40 minutes, a rigid transverse header shall be placed vertically and at a right 
angle across the pavement at the location designated by the Engineer and the pavement 
shall be finished to form a square vertical joint against which the work may be resumed.  
Hand-mixing may be used only if necessary to provide sufficient concrete to compete 
paving to the expedient header. 

 
Great care shall be taken to ensure that reinforcement and embedded structural steel is 
not displaced during concreting or disturbed after the initial set has taken place. 

 
 
 
 
 



3.5.5 Finishing 
 
3.5.5.1 General.  The concrete shall be consolidated, and the surface finished true to grade and cross-

section.  Upon completion the surface shall be free of any unevenness greater than 1/8 inch 
when checked with a 10-foot straightedge placed on the surface of the pavement.  The 10-foot 
straightedge shall be furnished by the Contractor and shall be at the Work site prior to the 
commencing of the placing of the concrete. 

 
3.5.5.2 Tamping.  The concrete shall be distributed uniformly between the side forms as soon as it is 

placed, after which the concrete shall be struck off and tamped by means of a mechanical 
tamper.  The tamper shall be operated at right angles to the centreline of the pavement, and 
tamping continued until the concrete is thoroughly consolidated to the specified cross section and 
sufficient mortar for finishing purposes has been brought to the surface. 

 
Steel-shod hand tampers or vibrating bars may be substituted in those cases where the use of a 
mechanical spreader and tamper would be obviously impracticable. 

 
Approved concrete vibrating equipment shall be used in conjunction with the mechanical tamper 
to consolidate the concrete adjacent to the forms or existing pavement. 

 
3.5.5.3 Floating 
 

a. General.  After tamping, the surface of the concrete shall be floated by either the 
finishing machine method or the transverse-float method described below. 

 
b. Finishing-machine Method.  The concrete shall be floated smooth and true to grade 

with an approved finishing machine. 
 

c. Transverse-float Method.  The concrete shall be floated at least twice with a long-
handled float at least 5 feet wide, following which the surface of the concrete shall be 
finished smooth and true to grade, with a wooden float 8 feet long, 2 inches thick, and 6 
inches wide.  It shall be rigidly ribbed and with adjustable screws between the rib and 
float board to ensure a true and flat surface on the under side at all times.  The float shall 
be operated from the side of the  pavement, and parallel with the centreline. 

 
The edge of the float shall be used to cut down all high areas, and the material so 
removed shall be floated into the depressions until a true surface is obtained.  Each 
successive pass of the float shall half-lap the previous pass. 

 
3.5.5.4 Final Finishing.  After being finished, the outside edges of pavement shall be rounded to 1/2-

inch radius; and transverse joints, expansion joints, and joints adjacent to an existing pavement 
shall be rounded to 1/4-inch radius. 

 
After working to a smooth finish, draw a stiff bristled broom across the surface of the slab to 
produce an even non-slip finish of fine parallel lines free from ridges and depressions. 

 
3.5.6 Transverse Expansion Joints 
 
3.5.6.1 General.  Unless otherwise specified all transverse joints shall be constructed perpendicularly to 

the centerline of the pavement and the face of all joints shall be perpendicular to the finished 
surface of the pavement. 

 
Transverse expansion joints shall be installed at 20-foot centres.  Expansion joint filler material 
shall have a minimum thickness of 1/2-inch, a maximum thickness of 3/4 inch.  After the concrete 
has been finished, an edger of 1/4-inch radius shall be used on each side of the expansion joint 
filler.  The expansion joint filler shall be cleaned of all concrete mortar. 

 
3.5.7 Curing.  Immediately after the finishing operations have been competed and as soon as marring 

of the concrete will not occur, the entire surface of the newly placed concrete shall be covered 



and cured.  Curing may be accomplished by flooding or by polythene sheeting in close contact. 



SECTION 4 — DRAINAGE 
 
4.1 GENERAL 
 

This Work refers to the Specification and Construction of curbs, slipper drains, U drains and 
culverts. 

 
4.2 CURBS 
 

Shall be precast concrete units 5" wide 9" high and 30" in length and shall be laid in accordance 
with the drawings with a 1/2" mortar joint between curbs.  Curbs may either be laid on a mortar 
bed on the kerb bedding or laid directly on to the concrete curb bedding before it has cured, curbs 
are to be tapped down into the concrete bedding to achieve the correct levels.  All curbs are to 
have a curb backing placed behind the laid curb as shown on the drawings. 

 
4.3 SLIPPER DRAIN 
 

Concrete mixing and placing shall meet the requirements of that for concrete for structural works.  
The size and layout shall be as shown on the drawings.  The exposed face shall be troweled to a 
smooth finish. 

 
4.4 PERIMETER DRAIN 
 

Concrete mixing and placing shall meet the requirements of that for concrete for structural works.  
The size, layout and reinforcement shall be as shown on the drawings.  The exposed faces shall 
be troweled to a smooth finish. 
 

 
4.5 CULVERT 
 

The requirements for concrete and associated works shall be that for concrete for structural 
works. The size, layout and reinforcement shall be as shown on the drawings.  The exposed 
faces shall be troweled to a smooth finish.  The contractor shall ensure that all formwork inside 
the culvert is removed before requesting approval of the completed works 
 
 
 

4.6 CONCRETE HEADWALLS, PARAPETS AND SLABS 
 

The concrete slabs and headwalls shown on the drawings shall be constructed according to the 
requirements given for concrete for structural works in this Specification.  The reinforcement for 
the slabs, parapets and headwalls shall be as shown on the drawings.  All exposed surfaces shall 
be given a smooth trowelled finish. 
 
 



5. CONCRETE FOR STRUCTURAL WORKS 
 
5.1. General.  Unless otherwise specified, headwalls, drains, culverts and other structural elements shall 

be constructed of concrete prepared as prescribed below: 
 

a. All concrete shall be to working strength of 3000 PSI in 28 days, shall have as a minimum 
OPC content of 500 lbs per cubic yard and a maximum free water/cement ratio of 0.5. 

 
b. Cover to reinforcement shall be 1.5 inches.  Reinforcement shall be deformed type 2 

high yield steel reinforcing bars unless shown otherwise on the drawings. 
 

c. All reinforced concrete shall be fully compacted by means of power-driven immersion 
type vibrators.  The concrete shall be vibrated until the section is a solid mass entirely 
free of voids and cavities.  Care should be taken to ensure excessive vibration does not 
occur.  Vibrators shall not be allowed to come into contact with the reinforcement, 
shutter ties or shutter faces. 

 
d. The shutters shall not be stripped until the concrete has cured sufficiently to not require 

the support of the shutters.  The concrete must not be loaded or stressed until it has 
reached an adequate strength to prevent damage occurring.  If the Contractor wishes to 
strip shutters or load the concrete at an early age he must have concrete cubes tested to 
show that sufficient strength has been attained. 

 
e. Construction joints at positions where no contraction or expansion joint is to be 

constructed shall have the full area of reinforcement continuing across the joint.  The 
surface of the joint shall be scabbled to remove surface laitance prior to casting the 
adjacent section. 

 
5.2. Forms and Headers 
 

5.2.1. General.  The formwork must be sufficiently rigid and tight to prevent loss of grout or mortar 
from the concrete at all stages and for the appropriate method of placing and compacting 
the concrete.  Formwork (including supports) shall be sufficiently rigid to maintain the forms 
in their correct position and to correct shape and profile so that the final concrete structure 
is within specification.  All formwork shall have its surface scraped smooth and clean before 
re-use.  Any damage to formwork shall be repaired before re-use. 

 
5.2.2. Formwork shall be either wood or metal.  They shall be set plumb and true to line to the 

profiles shown on the drawings. They shall be oiled immediately prior to the placing of the 
concrete and shall remain in place until the concrete has reached sufficient strength as 
described in section d above.  Formwork must be removed before the work will be 
accepted. 

 
5.3. Materials for Reinforced Concrete 
 

5.3.1. Cement - Cement shall be Ordinary Portland Cement from a reputable supplier.  All cement 
is to be stored in dry conditions.  Any bag opened shall be completely used on the same 
day or discarded.  Any bag found to have become damp or where the cement has partly 
hardened shall be discarded and not used in the works. 

 
5.3.2. Admixtures - Admixtures shall not be used in concrete without the express consent of the 

P.W.D. Engineer. 
 

5.3.3. Aggregate  
 

5.3.3.1. Coarse aggregate shall be clean hard gravel or crushed rock with no deleterious 
properties.  Before the use of aggregate from any source the Contractor shall obtain 
the P.W.D. Engineers approval of that source, if the Contractor intends to change the 
source during the works fresh approval of the new source shall be sought.  Where 



required by the Engineer samples of the proposed aggregate shall be tested to ensure 
that it has satisfactory properties for the proposed use. 

 
5.3.3.2. Fine aggregate shall be sand or crushed rock fines with no deleterious 

properties, the requirements for testing and approval shall be as noted for coarse 
aggregate. 

 
5.3.3.3. Aggregate extracted for sea beaches shall not be used unless it has been 

thoroughly washed in clean water and tested to show no salt remains. 
 

5.3.4. Reinforcement  
 

5.3.4.1. Reinforcing bar or mesh is to be from a reputable supplier and quality certificates 
shall be supplied when requested by the P.W.D. Engineer. 

 
5.3.4.2. Reinforcement is to be fixed in the positions shown on the drawings.  

Reinforcement is to be firmly tied to prevent movement when concrete is placed.  
Purpose made cover blocks and spacers shall be used as required. 

 
5.3.4.3. No steel element, reinforcing steel or tie wire shall intrude into the specified cover 

of the section. 
 

5.3.4.4. All reinforcement is to have adequate lap where bars join and adequate 
anchorage into concrete at the free ends of bars, all as shown on the drawings.  
Consult with the P.W.D. Engineer in the event of any doubt as to the structural 
requirements. 

 
5.3.4.5. The contractor shall give the P.W.D. Engineer at least 24 hours notice before 

casting any element to allow for inspection of the fixed reinforcement and shutters. 
 

5.4.  Formwork 
 

5.4.1. Formwork shall be set up to give a smooth surface with no visible joins between sheets and 
no significant marking of the concrete surface with imperfections in the formwork.  
Formwork oil shall be selected to avoid any staining or marking of exposed surfaces. 

 
5.5. Mixing 

 
5.5.1. Concrete shall be mixed by purpose-made, power-driven concrete mixers.  Hand-mixing of 

concrete will not be permitted. 
 

5.5.2. Each batch shall be mixed until the concrete is uniform in colour and consistency and for 
not less than three (3) minutes, which shall be measured from the time when all the solid 
material is in the mixing drum.  All the mixing water shall have been introduced before 25 
percent of the mixing period has elapsed.  No further water shall be added to the mix once it 
has left the mixer.  Any concrete which has become partly set or too stiff to compact 
properly shall be discarded. 

 
5.5.3. Volume batching shall be done in purpose-made boxes or by calibrated concrete mixers or 

with carrying handles which shall be carefully supervised to ensure that the boxes are 
struck level each time.  Water must be measured by volume. 

 
5.5.4. The mixer and associated batching and placing equipment shall be thoroughly cleaned out 

at the end of each day’s work. 
 

5.5.5. The concrete shall be transported from the mixer to the position of placing quickly and in 
such a way that segregation does not occur.  The time between mixing and placing shall not 
exceed 10 minutes. 

 



5.5.6. Where requested by the P.W.D. Engineer, the Contractor shall cast concrete test cubes in 
British Standard cube test moulds using the methods specified in the British Standard.  The 
Engineer can supply copies of the cube making instructions if requested.  The Contractor 
shall be responsible for ensuring that the moulds are available on site when required.  The 
Contractor shall be responsible for ensuring that the cubes are stored in an environment 
similar to the environment of the structure.  The Contractor shall permanently label each 
cube and keep records indicating where within the structure the concrete represented by 
the cubes was placed.  The Engineer will be responsible for testing of cubes. 

 
5.6. Placing Concrete 

 
5.6.1. Before any concrete is placed, an inspection shall be made to ensure that no dirt, shavings, 

loose stones, etc. have been allowed to remain in or about the formwork.  Formwork and 
reinforcement shall also be well watered immediately prior to placing the new concrete, but 
standing water in the base of the shutter will not be permitted. 

 
5.6.2. Immediately after being mixed, the concrete shall be deposited in the shutter to an even 

depth across the entire width of the section.  The production and placing of concrete shall 
be a continuous operation until the position of agreed construction joints is reached. 

 
5.6.3. Concrete shall be placed gently in position to avoid segregation and not allowed to fall 

freely from a height greater than six (6) feet. 
 

5.6.4. Great care shall be taken to ensure that reinforcement and embedded structural steel is not 
displaced during concreting or disturbed after the initial set has taken place 

 
5.6.5. The concrete shall be compacted using a powered vibrating poker until the material is 

satisfactorily compacted and the release of air bubbles has ceased. 
 

5.6.6. At the end of each day’s run, or at any time when operations are stopped for a period of 
more than 20 minutes, a rigid transverse stop end shall be placed at any vertical 
construction joint formed.  All construction joints either horizontal or vertical shall be 
scabbled to remove any surface laitance before adjacent concrete is cast. 

 
5.6.7. Hand mixing of concrete for structures will not be permitted. 

 
5.6.8. Finishing 

 
5.6.8.1. Unformed surfaces shall be finished to a smooth trowelled finish worked to give a 

dense, blemish free surface with no trowel marks. 
 
5.6.8.2. Application of mortars or screeds to concrete surfaces to fill blow holes or other 

surface blemishes will only be permitted with the express consent of the P.W.D. 
Engineer. 

 
5.6.8.3. All Exposed corners of headwalls, U drains and other concrete elements shall 

have the corners chamfered with a 1” x 1” (25mm x 25mm) chamfer. 
 
5.6.9. Curing  

 
 Immediately after the finishing operations have been completed and as soon as marring of 
the concrete will not occur, the entire surface of the newly placed concrete shall be covered 
and cured.  Curing may be accomplished by flooding or by polythene sheeting in close 
contact. 

 



GOVERNMENT OF MONTSERRAT 

TENDER SUBMISSION ANTI-COLLUSION CERTIFICATE 

I/WE CERTIFY THAT THIS TENDER IS MADE IN GOOD FAITH, AND THAT WE HAVE NOT FIXED OR ADJUSTED THE 

AMOUNT OF THE TENDER BY OR UNDER OR IN ACCORDANCE WITH ANY AGREEMENT OR ARRANGEMENT WITH ANY 

OTHER PERSON. I/WE ALSO CERTIFY THAT WE HAVE NOT AND I/WE UNDERTAKE THAT WE WILL NOT BEFORE THE 

AWARD OF ANY CONTRACT FOR THE WORK: 

DISCLOSE THE TENDER PRICE OR ANY OTHER FIGURES OR OTHER INFORMATION IN CONNECTION WITH THE TENDER 

TO ANY OTHER PARTY (INCLUDING ANY OTHER COMPANY OR PART OF A COMPANY FORMING PART OF A GROUP OF 

COMPANIES OF WHICH I AM/WE ARE A PART OF) NOR TO ANY SUB-CONTRACTOR (WHETHER NOMINATED OR 

DOMESTIC) NOR SUPPLIER (WHETHER NOMINATED OR DOMESTIC) OR ANY OTHER PERSON TO WHOM SUCH 

DISCLOSURE COULD HAVE THE EFFECT OF PREVENTING OR RESTRICTING FULL COMPETITION IN THIS TENDERING 

EXERCISE 

ENTER INTO ANY AGREEMENT OR ARRANGEMENT WITH ANY PERSON THAT THEY SHALL REFRAIN FROM TENDERING, 
THAT THEY SHALL WITHDRAW ANY TENDER ONCE OFFERED OR VARY THE AMOUNT OF ANY TENDER TO BE 

SUBMITTED OR OTHERWISE COLLUDE WITH ANY PERSON WITH THE INTENT OF PREVENTING OR RESTRICTING FULL 

COMPETITION 

PAY, GIVE OR OFFER PAY OR GIVE ANY SUM OF MONEY OR OTHER VALUABLE CONSIDERATION DIRECTLY OR 

INDIRECTLY TO ANY PERSON FOR DOING OR HAVING DONE OR CAUSING OR HAVING CAUSED TO BE DONE IN 

RELATION TO ANOTHER TENDER OR PROPOSED TENDER FOR THE WORK ANY ACT OR THING OF THE SORT 

DESCRIBED AT I), II) OR III) ABOVE. 

I/WE FURTHER DECLARE THAT I/WE HAVE NO KNOWLEDGE EITHER OF ANY SUM QUOTED OR OF ANY OTHER 

PARTICULARS OF ANY OTHER TENDER FOR THIS CONTRACT BY ANY OTHER PARTY. 

I/WE FURTHER CERTIFY THAT THE PRINCIPLES DESCRIBED ABOVE HAVE BEEN, OR WILL BE, BROUGHT TO THE 

ATTENTION OF ALL SUB-CONTRACTORS, SUPPLIERS AND ASSOCIATED COMPANIES PROVIDING SERVICES OR 

MATERIALS CONNECTED WITH THE TENDER AND ANY CONTRACT ENTERED INTO WITH SUCH SUB-CONTRACTORS, 
SUPPLIERS OR ASSOCIATED COMPANIES WILL BE MADE ON THE BASIS OF COMPLIANCE WITH THE ABOVE 

PRINCIPLES BY ALL PARTIES. 

I/WE ACKNOWLEDGE THAT ANY BREACH OF THE FOREGOING PROVISIONS SHALL LEAD AUTOMATICALLY TO THIS 

TENDER BEING DISQUALIFIED AND MAY LEAD TO CRIMINAL OR CIVIL PROCEEDINGS.THE GOVERNMENT OF 

MONTSERRAT SHALL TREAT ANY TENDER RECEIVED IN CONFIDENCE BUT RESERVES THE RIGHT TO MAKE THE SAME 

AVAILABLE TO ANY OTHER FUNDING ORGANISATION OR STATUTORY REGULATORY AUTHORITY EITHER HAVING 

JURISDICTION OVER THE WORKS OR WHO MAY NOW OR AT ANY TIME IN THE FUTURE HAVE STATUTORY POWER TO 

REQUIRE DISCLOSURE OF THIS TENDER. 

IN THIS CERTIFICATE, THE WORD ‘PERSON’ INCLUDES ANY PERSONS AND ANY BODY OR ASSOCIATION, 
INCORPORATED OR UNINCORPORATED; ANY AGREEMENT OR ARRANGEMENT INCLUDES ANY TRANSACTIONS, 
FORMAL OR INFORMAL AND WHETHER LEGALLY BINDING OR NOT; AND ‘THE WORK’ MEANS THE WORK IN RELATION 

TO WHICH THIS TENDER IS MADE. 

 

SIGNATURE………………………………………………. IN CAPACITY OF ……….……….…….…….…………..  

DATE……………………………………………………2017 

DULY AUTHORISED TO SIGN TENDERS AND ACKNOWLEDGE THE CONTENTS OF THE ANTI-COLLUSION CERTIFICATE 

FOR AND ON BEHALF OF: 

NAME OF FIRM……………………..………………………………………………………………………… 

FULL POSTAL ADDRESS……………………………………………………………………………. 

TELEPHONE NO………………………….…….  FAX NO …………………………………………. 

 



EVALUATION OF TENDER 
 

Evaluation Criteria 
 

The following evaluation criteria will be used to evaluate tenders received in response to 
this Invitation to Tender. The Administrative Compliance would be applied before the 
remaining criteria and is either pass or fail with failure meaning that bids would be 
deemed Non-compliant. Tenders must achieve a minimum score of 65% to be 
considered for award of contract. 
 

 
Criteria Description 

 
Weight (%) 

Administrative Compliance 5 

Financial Compliance 50 

Completion Time 5 

Technical Compliance & Tenderer’s Experience 40 

 
Tenderers that fail to meet the above qualifying score will be rejected and not considered for 
award of contract. 
 
Administrative Compliance (5%) 
 
Tenderers must submit all the documents requested in the tender document.  The tender 
checklist provides a list of requirements which need to be fulfilled.  All Tenderers are required to 
fully complete the Form of Tender including the commencement time and the proposed 
completion time which are highlighted.  In addition, they need to fully complete the Bill of 
Quantities provided.  A valid Tax Compliance Certificate need to be submitted with their 
submission.  Tenderers should sign and date the Anti-Collusion statement.  Similarly details of 
previous experience must be submitted in accordance with the Technical Compliance below.  
This fulfils The Administrative Compliance which is weighted 5% of the total evaluation.  If all 
the above requirements are fulfilled, then the tenderer would move onto the other evaluation 
criteria.  If any of the above mentioned items are not submitted, then the tender would be 
deemed non-compliant and rejected.   
 
Financial Compliance (50%) 
 

Tenderers must complete the Form of Tender and the Bill of Quantities and return them with 
their tender submission. The tendered price is a significant factor and the Government of 
Montserrat will seek to ensure that the works are undertaken at the most economically 
advantageous price. However, there are other factors which comprise the criterion and these 
will be considered proportionately. Government of Montserrat is not bound to accept the 
lowest or any tender. The percentage for this criterion will be calculated proportionately in 
comparison to other price submissions from tenders and the internal Estimate. 

 
 
 



Completion Time (5%) 
 
The procuring entity is desirous for the works to be completed as soon as possible. 
Marks will be awarded to the tenderer who proposes to complete the works soonest.  
The percentage for this criterion will be calculated proportionately in comparison to 
other price submissions from tenders. 
 
Technical Compliance & Experience (40%) 
 

Adherence to technical specification is paramount.  Prospective tenderers need to provide 
details of at least 2 previous contracts completed within the past 10 years of a similar 
nature to the scope of works of this tender with a value of a minimum $35,000.00 for 
material and labour and a minimum value of $14,000 for labour only.  These details should 
include but are not limited to the following; the entity or person for which the work 
was completed, contact information for the entity or person, the value of the works, 
the location of the works.  In addition, the prospective tenders can submit award 
letters for works in lieu of the above mentioned information. The percentage for this 
criterion will be calculated proportionately in comparison to other submissions from tenders. 

  

 
Start Date or 

Date of 
Award 

Description of Works Name of Client Price of 
Contract 

Date 
Completed 
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